CITY COUNCIL AGENDA ITEM COVER MEMO

Agenda Item Number

Meeting Type: Regular Meeting Date: 8/8/2013
Action Requested By: Agenda Item Type

Wat olluti

Control Resolution

Subject Matter:

Agreement with SAK Construction, L.LC.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement with the low bidder, SAK
Construction, L.L.C., for Sanitary Sewer Rehabilitation Cured-in-Place Pipe (CIPP) Installation-
2013 (Base Bid Only), Project No. 65-13-SP32

Note: If amendment, please state title and number of the original

Item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what Council action will
provide, aliow
and accomplish and; any other information that might be helpful.

This agreement (Base Bid Only) is for Cured in Place Pipe rehabilitation of gravity sanitary sewer
lines in support of CMOM compliance utilizing specialized techniques and equipment for a total
Not-to-Exceed contract amount of $1,587,896.60. Account No. 02-8000-0815-1342

Associated Cost:[$1,587,896.60 | Budgeted Item:Select...

MAYOR RECOMMENDS @ CO%Se!ec;...
Department Head: 7 Date: A‘ﬁ. [ , o0

revised 3/12/2012




ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Water Pollution Control Council Meeting Date: 8/8/2013

Department Contact: Shane Cook Phone # 256-883-3719

Contract or Agreement: Construction Contract

Document Name: SAK Construction, CIPP-Pl'OjeCt NO. 65'13'SP32

City Obligation Amount: $1,587,896.60
Total Project Budget: $1,587,896.60

Uncommitted Account Balance: 0
Account Number: 02-8000-0815-1342

Procurement Agreements

Title 39 Competitive
Grant-Funded Agreements

Not Grant Name:

—_—

Applicable

Department Signature Date
1) Originating Ty, 312 o3
2) Legal 7"/1 ~20\3
3) Finance g//
4) Originating ,

5) Copy Distribution
a. Mayor's office
(1 copies)
b. Clerk-Treasurer
(Original & 2 copies)




RESOLUTION NO. 13-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract with the low bidder, SAK Construction,
L.L.C., in the Not-to-Exceed amount of ONE MILLION FIVE HUNDRED
EIGHTY-SEVEN THOUSAND EIGHT HUNDRED NINETY-SIX AND .60/100
DOLLARS ($1,587,896.60) for Sanitary Sewer Rehabilitation Cured-
in-Place Pipe (CIPP) Installation-2013 (Base Bid Only), Project
No. 65-13-SP32, in Huntsville, Alabama, on behalf of the City of
Huntsville, a municipal corporation in the State of Alabama,
which said agreement is substantially in words and figures
similar to that document attached hereto and identified as
"Contract between City of Huntsville and SAK Construction, L.L.C.
for Sanitary Sewer Rehabilitation Cured-in-Place Pipe (CIPP)
Installation-2013 (Base Bid Only), Project No. 65-13-SpP32”
consisting of a total of one (1) page plus one hundred thirty-two
(132) additional pages consisting of Attachments Al-H, Sections
00400, 01015, 01025, 02260, 02600, 02625 and 02690, Supplement to
General Requirements for Construction of Public Improvements and
all Addenda, “Certification of Compliance with Title 39, Code of
Alabama”, and “E-Verify Statement”, and the date of August 8,
2013, appearing on the margin of the first page, together with
the signature of the President or President Pro Tem of the City
Council, and an executed copy of said document being permanently
kept on file in the Office of the City Clerk of the City of
Huntsville, Alabama.

ADOPTED this the 8th day of August , 2013.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 8th day of August , 2013.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE
AND
SAK CONSTRUCTION, L.L.C.
FOR
SANITARY SEWER REHABILITATION CURED-IN-PLACE PIPE
(CIFF) INSTALLATION-2013, (RASE BID ONLY)
PROJECT NO. 65-13-SP32

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 8th day of August, 2013, between the

CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and SAK CONSTRUCTION, L.L.C., sometimes referred to herein as Contractor.

-WITNESSETH-

'WHEREAS, the City desires to install, construct or make certain improvements known as
Sanitary Sewer Rehabilitation Cured-in-Place Pipe (CIPP) Installation-2013, (Base Bid Only), in
the Not-to-Exceed amount of ONE MILLION FIVE HUNDRED EIGHTY-SEVEN
THOUSAND EIGHT HUNDRED NINETY-SIX AND .60/100 DOLLARS ($1,587,896.60),
Project #65-13-SP32, in the City of Huntsville, Madison County, Alabama, all in accordance with
details, specifications, surveys and general requirements prepared by the City of Huntsville Urban
Development Department - Engineering Division, which are on file in the Office of the City
Engineer of the City of Huntsville, Alabama, all of which details, specifications, surveys and
general requirements are made a part of this contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafler set out. The
Contractor promises and agrees to furnish a]l necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A1”,

BY:

Tommy Battle, Mayor

WZPW' ﬁ@%{ﬂ/ ity Gl T
ATTEST: City Clerk Treasurer

Roger Archiboald, Seeretnn,

Mark Russell
City Council President

DATE: August 8, 2013



SANITARY SEWER REHABILITATION
CURED-IN-PLACE PIPE INSTALLATION 2013
PROJECT #65-13-SP32
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ATTACHMENT “B"
PROPOSAL
TO: THE CITY OF HUNTSVILLE
Public Services Bullding
320 Fountalin Circle
Huntsville, Alabama

PROPOSAL OF SAK Construction, LLC

(NAME)
864 Hoff Road, O'Fallon, MO 63366
(ADDRESS)

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN: :

The undersigned bidder has carefully examined the drawings or plans, bid documents, the
specifications, the general requirements, the supplement to general requirements, the general terms
and conditions, this proposal, the agreament, together with any addenda thereto, and agrees to fumish
and deliver all the materials, and to do and perform all the work and labor required to be furnished and
delivered, done and performed In and about the improvements as described above and In accordance
with certaln specifications prepared and approved by the OWNER (City of Huntsvliile, Alabama). It Is
MANDATORY that any and all addenda be acknowledged by the undersigned bidder, either on page 2 of
the Proposal, Attachment “B” or on the outside of the envelope, otherwise, bid shall be rejected.

The undersigned bidder understands that when unit prices are called for, the quantities shown hereln
are approximate only and are subject to Increase or decrease, and offers to do the work whether the
quantities are increased, or decreased, at the unit prices stated In the following schedule. The
undersigned bidder also understands that when lump sum bids are called for, he will be required to
turnish all equipment, labor, materials and other ltems or cost to construct a complete facllity. The
undersigned bidder further understands that any deletions or additions designated on the outside of the
bid envelope, must indlcate the particular bid item relative to the deletion or addition, even if the deletion
or addition references to deduct or add to the Total Base Bid.

Contractors are authorized to download quantities, Attachment “A”, or quantity revisions from COH
Engineering website and paste to 3 %" floppy disk or CD-RW (preferably In a livefflash drive format) of
thelr cholce; one or the other must be submitted with the original bid packet. In addition, two hard
coples must be signed and submitted with original bid packet.

Certificates of insurance are required naming the City as the Certificate Holder. Also, the name of the
project and project number should be included on the certificate. The Certificates should reflect the
Insurance coverage required herein. In addition, a copy of the policy may be requested upon award.
The Certificates are to be signed by a person authorized by the Insurer to bind coverage on Its behalt
and must Indicate coverage will not be canceled or non-renewed except after thirty (30) days prior
written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama

35804 ATTN: Penny Kaelly.

The undersigned bidder understands that the Contract Time for completion of the guaranteed portion of
the work, as indicated In the accompanying plan set, Is Two Hundred and Seventy (270) calendar days.
The contract time for the Optional Periodic (Option No. 1) quantities Is one (1) year from the date of the
award, with services provided on an as needed basis up to the Not to Exceed (NTE) Amount. The City of
Huntsville reserves the right to extend the contract time for up to two (2) additional one (1) year periods
with each renewal year having a new NTE Amount in the same amount as the initlal year. Yearly
renewals are at the discretion of the City of Huntsville and are subject to the availabliity of funds.
Notification of yearly renewal shall be by written letter from the City Engineer.
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Proposal — Page Two

SANITARY SEWER REHABILITATION
CURED-IN-PLACE PIPE INSTALLATION 2013
PROJECT #85-13-8P32

in the event that the NTE Amount Is reached prior to the end of any yearly term, the City Englneer, at his
or her discretion and subject to the avallabllity of funds, may elect to advance the time for renewal In
order to best meet the needs of the City, provided that total term of the original contract year and the two
potential renewal periods does not exceed a total of three years from the Initial date of award of the
contract and provided the total expenditures are no more than three times the original Not to Exceed

Amount.

Each project wiil require a separate work authorization and purchase order from the City of Huntsvilie.
Beginning and end dates will be stated and shall be signed by contractor accepting the terms for such
waork authorization.

The City of Huntsville will direct and approve the work element and the quantities required for each
project location and will compute the overall cost for each element of work and their respective

quantities.

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within
fifteen (15) days after the date of acceptance of this proposal by City Councll action, the contractor shall
axecute the contract and fumnish 1o the OWNER a payment (labor and material) bond and a performance
bond, each In the amount of 100% of the contract amount for the base bid. This bid is to remaln In effect
untll final acceptance of the work spacified in the contract base bid, as allowed by State Law and
approved by the OWNER. No contract extension wliil be aliowed for delays In the issuance of the notice
1o proceed that are a result of the contractor falling to submit the required items within the 15 days.

Additionally, within fifteen (15) days after the date of acceptance of this proposal by City Councll action,
the contractor shall axecute the contract and fumnish to the OWNER a payment (labor and material) bond
and a performance bond, each In the amount of FIVE HUNDRED THOUSAND AND NO/100 DOLLARS
($500,000.00) for the optional periodic portion of the bid. This bid Is to remain In effect for the duration
of the contract, as allowed by State Law and approved by the OWNER. No contract extension will be
allowed for delays In the lssuance of the notice to proceed that are a result of the contractor failling to

submit the required ltems within the 15 days.

it Is further understood and agreed that the Contractor shall commence work 1o be performed under this
contract within fifteen (15) days from the date of this contract, uniess otherwise instructed In writing by
the OWNER. All work shall be carried on continuously to completion.

Accompanying this proposal is a certified check or bid bond In the amount of not less than five percent
(6%) of the total amount shown on the schedule of prices not exceeding $10,000.00 payable to the City
of Huntsville, Alabama, which is to be forfelted, as liquidated damages, H, In the event that his proposal
Is accepted, the undersigned shall fall to execute the contract and furnish a satisfactory contract bond
under the conditions and within the time specified In this proposal; otherwise, sald certified check or bid
bond Is to be returned to the undersigned.
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DATED: __ July 15 22013,

(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)
SIGNATURE OF BIDDER _N/A

12 4

ADDRESS OF BIDDER
NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

(IF A CORPORATION)
SIGNATURE OF BIDDER

President

BUSINESS ADDRESS 864 Hoff Road, O'Fa on, MO 63366

INCORPORATED UNDER THE LAWS OF THE STATEOF _Missouri

NAMES PRESIDENT Jerome P Shaw Jr.
OF SECRETARY Steve Stulce
OFFICERS TREASURER _Roger Archibald

4 IDENDA: Addenda will only be faxed to those bidders who
aﬁendandhavadgnedlnatmpn-bldmeeﬁng it is the responsibliiily of all bidders to refer to the

W iakon )




ATTACHMENT “C"

SANITARY SEWER REHABILITATION
CURED-IN-PLACE PIPE INSTALLATION 2013
PROJECT #85-13-8P32

All subcontractors must be approved in writing by Owner. If subcontractors are not approved, Contractor will be
notified prior to approval of contract by City Council. Any additional subcontractors needed during the contract period
shall be approved by written letter from the Owner. Contractor shall jmmediately notify Mary Hollingsworth via emall

@hu and the Owner's project inspector of any changes to subcontractor list for the

— JASKSJOBE | LICENSE “ADDRESS |  DHEM#SOF |

Surveying/Layout

‘Permitiing

Ciearing & Grubbing

Erasion Control

Traffic Control

Excavation

Concrete

Storm Drainage _

Sanftary Sewer

Shoring/Monitoring

Retaining Walls

Bridges

Rallroads

Traffic (signals, loops)

Street Lights

Electrical

Water

Asphait

Landsoaping (Trees,

grassing)
Irrigation

Striping

Sewer Testing

Guardralis

Handralls

Painting

Special (fencing,

benches, dewatering

efc.)
Mechanical

SCADA
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ATTACHMENT “D"

SANITARY SEWER REHABILITATION
CURED-IN-PLACE PIPE INSTALLATION 2013
PROJECT #65-13-SP32

Contractor shall provide at Isast five (5) references Inciuding NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor’s abllity on similar projects.

1. See attached completed projects list
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ATTACHMENT “E”

MANDATORY Pre-bid mesting to be heid on Wednesday. .Ju D, :
Fountain Circle, Huntsviile, AL 35801. Bldders must attend this pre-bid meeting in order to be ellgible to submit a bid.

NOTICE TO CONTRACTORS

WANTED: Sealed bids in duplicate for the construction of: Sapits
2013, more particularly known as Profect No. 65-13-SP32

The attention of all bidders Is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-8
and 34-8-9 (amended 1996) setting forth the definition of general contractor and the licensing procedures and requirements for state
licensing. A copy of the above Codes may be obtained from the OWNER (City of Huntsviile). No one Is entitled to bid and no
contract may be awarded to anyone who does not possess a valld general contractor's license and the required classification for
the municipal type work to be performed. The general contractor's license and classification must appear on the outside of the bid
envelope along with the general contractor's name and address, profect name and number and date and time of bid opening.

Section 38-3-5 Code of Alabama has besn amended as follows:

“in awarding the Contract, preference wiil be given to Alabama resident contractors and a nonresident bidder domiclled in a state
having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the nonresident
bidder’s state awards contracts to Alabama contractors bidding under similar clrcumstances.”

Al

E > S 2L =0 Placae Pipe ilw
13-8P32 requires the contractor to possess a State of Alabama Classification
Constru pawe) = iping.

After proposals are opened and read, they wiil be compared on the basls of the summation of the products or approximate
quantities shown In Attachment “A”, muitipiled by the unit bid prices. In the event of a discrepancy between unit bid prices and
extensions, the unit bid price shall govemn. A proposal will not be considered uniess signed by the bidder or his authorized agent
and accompanied by cashier's check or properly signed bid bond, as required by law.

in determining the successful bidder, the Owner will consider In addition to the bid prices, such responsibliity factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record of
performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for hereln, in
addition to that of the bid price which would affect the final cost of the Owner, will be taken into consideration In making award of
contract. The right Is reserved to reject any bid where Investigation of the business and technical organization of the bidder
avallable for the contemplated work, including financlal resources, equipment, and experience on similar projects does not satisfy
the Owner that such bidder Is qualified to perform the work. The City Councli of the City of Huntsville reserves the right to reject
any and ali bids and to walve Informalities.

Separate sealed bids for the canstruction of this project will be received at the City of Huntsviille Public Services Bullding, 320
Fountaln Circle, in the tst Floor in the Conference Room, on the M_My,_m_unmmm Each bid shall be
accompanied by an original signed, dated and sealed Bid Bond In the amount of not Isss than five percent (5%) of the total shown
on the schedule of prices, but not exceeding $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening.
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These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract Projects and all
supplementary documents are essential parts of the contract, and a requirement occurring in one Is as binding as though oceurring
in all. They are intended to be complimentary and to describe and provide for a complete work. In case of discrepancy, calculated
dimensions, unless obviously incorrect, shall govern over scaled dimensions.

Plans shall govern over Supplemental Specifications, Supplemental Specifications shall govern aver the Standard Specifications for
Construction of Public Improvements Contract Projects. Special Provisions shall govern over Standard Specifications for
Construction of Public Improvements Contract Projects, Supplemental Specifications. Standard Specifications for Construction of
Public Improvements Contract Projects and Engineering Standards are available at no charge by downloading from the City
Engineering webslite: www.huntsvilleal.qov/engineering Plans and proposals can be downloaded from our website at no cost: WA,
huntsyilleal.gov/engineerina/bldlist.html Contractors will be responsibie for costs of duplicating their own plans and can choose
photocopying facility of their choice. Additionally, Contractors are responsible for checking website for any revisions/updates.
Contractor Is required to submit pricing, provided by the COH (Attachment “A”) and made avallable for download from the
Engineering website, on either a 3 1" tioppy disk or CD-RW (preferably In a live/flash drive format) in the Excel format. The bid disk
or the CD-RW (preferably in a live/flash drive format) must be In working condition and Included with original bid packet and reflect
the correct revision, along with two signed hard coples. Fallure to do so shall he cause for rejection of bid. If a price discrepancy is
found on bid disk or CD-RW, printed hard copy prices submitted with original bid documents, with Contractor signature, will prevall.

E-VERIFY — C

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 through
31-13-30 (also known as and hereinafter referred to as “ the Alabama immigration Act”) as amended by Act No. 2012-491 on May 16,
2012 is applicabie to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as a
term and condition of the contract with the City of Huntsvlile, in accordance with § 31-13-8 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that empioys one or more employees shall not knowingly employ, hire for employment,
or continue to employ an unauthorized allen within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate in the E-Verity program and shall verify every empioyee that Is required to be verified according
to the applicable federal rules and regulations. The business entity or employer shall assure that these requirements are Included in
each subcontract In accordance with §31-13-9(c). Faliure to comply with these requirements may result In breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of business licanses and permits in accordance
with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-8 (k) requires that the following clause be Included in all City of Huntsville
contracts that have been competitively bid and Is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
Immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed In breach of the agreesment and
shall be responsible for all damages resuiting therefrom.”

Contractor's E-Verity Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 201 1535, Code of Alabama
(1875)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Cltizen Protection Act, Act No. 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
Immigration Law, Is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shall submit in the bld package, with the requested Information included on the form, the “City of
Huntsvllle, Alabama Report of Ownership Form” listed in the bid proposal as Attachment “H”. The bidder selected for award of the
contract may be required to complete additional forms relating to citizenship or allen status of the bidder and Its employees,
Including e-verity Information, prior to award of a contract.



ATTACHMENT “F°

SAMPLE FORM
REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

DATE :
S contract and duts fram the lvelos putod end e

PROJECT NAME AND NUMBER:
ESTIMATE NUMBER: ONE (1) PERIDO FROM: 03111008 TO
CONTRACT DURATION —_0__DAYS
STARY DATE: aN1BS END DATE. NS TOTAL CONTRACT TIME (9) ] DAYS
REFER TO COH SUPPLEMENT
TO GENERAL REQUIREMENTS:
CHANGE ORDERS - CHANGE
TO CONTRACT NTME TIME CO@#1 DAYBADDED 0
TME CO.#2 DAYSADDED 0 CONTRAGT DAYS REMAINING ___0

TOTAL GONTRACT AMOUNT (1) AS AWARDED $___200000.00 CURRENT § 200,000.00

coey s .

cosz 3 -
TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2 s
MATERIAL STORED (INVOIGE ATTACHED) s
RETAINAGE (%) OF 50% OF CONTRACT i e o e e s
AMOUNT EARNED AFTER RETAINAGE s

r/

LIGUIDATED DAMAGES PER DAY 300

=p by v

AMOUNT OUE THIS ES TIMATE WITHOUT LIGUIDATED DAMAGES

A % OF TIME ELAPSED: DAYS -
DAYS
B: PROJECT COMPLETION: - %
C: PROGRESS OF WORK: B-Aa
CONTRACTORS CERTIFICATE

L

Py '-—-'—-_'h—‘ L—_AA‘- Y ol e ‘__‘- of

.m'-*‘f-hln‘?‘d?_hm1~-&-?-dm-m~;m-:

e *‘_},:L . il ot ki S|
CERTIRED FOR PAVIEENT ON THIS THE DAY OF
eY: CONTRACTOR:

TME
AT WITNEBS: e
WONATURE
Ve Teove chocked the quanites ead 10 0 efimats, mod (0 (e basd of oo te 5 W20 wed comect
APPROVED FOR PAYMENT

ar: ey:

CONSTRUCTION INSFECTOR SHANE DAVIS CITY ENGINEER

OR RON ADAMS, DEPUTY CITY ENGINEER
OR LYMNN MAJORS, ADMINSTRATIVE OFFICER

oy F FINAL ESTIMATE, DATE WORK WAS

PROJECT ENGINEER COMPLETED:




ATTACHMENT “G”

All vendors/contractors are required to submit a Fedsral Tax Form W-9 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

WWW.rs.ustre ov/pub/irs-
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ATTACHMENT “H”
CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM'

General Information. Please provide the following informafion:
Legal name(s) (include “doing business <", if applicable), SAK Construction, LLC

City of Huntsville current taxpayer identificaion number (f avallable): _ N /A .
(Please note that if this number has been assigned by the City and ﬁymmmmmywmmmmenumw
should be listed on the renewal form.)

Type of Ownership. Piease complete the un-shaded portions of the following chart by checking the appropriate box below
mmmwmamym.uunw ifanﬂul#(branaplanﬂmofﬁatanemﬂymmb. please see

"Type of Ownership L Number |
| or ok Propent ///?///////////////////////
e (MM

"0 Limited Liabily Company (LLC) (Single | Numbar & State:

G LLC (Vuft-Member) [ Number &5tte: .., 335
—D'COrporaﬁon Number‘&State
"0 Other, please explain: Nmber&smeﬁammgenmymmm

v

J

Entity LD. Numbera. if an Enfily LD. Number is required and if the business entily is registered in this state, the number is
availahle through the website of Alabama’s Secretary of State et www.50s.8tate. 2!,us/, under “Govemment Records”. ifa
foreign entity is not registered in this state please provide the Enfity: LD. number (or pther simiar number by whatever

! medmﬂed)asdmndhyﬂwshhoﬂomnﬁmabnguﬂmhemeofmem

Formation Documents. Please note that, with regard to entities, the entity’s fomation documents, including articles or
mwmmmmmwmw:mmm as recorded in the probate records of the

appiicable county and state of fofmation, are pot re unless: (1) specifically requested by tha City, or (2) an Entity LD.
Nmnberlsramlmdandomhasmtbeenasdgmdorprwwed

Yl
Plesase dafe and sign formin th alowandelﬂmrwrifaleglblyorurpayurnameunderyouraimam
If you are signing of an your title as well.
Signeture: MO Tite (f appiicable): Vice President

N

Date: __July 15, 2013

Type or legibly write name: BLyd Hir
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E-Verify

Company ID Number: 17365
Client Company ID Number: 576285

THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION MEMORANDUM OF
UNDERSTANDING FOR EMPLOYERS USING A E-VERIFY EMPLOYER AGENT

ARTICLE |
PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between the
Department of Homeland Security (DHS), SAK Construction (Employer), and_General
Information Services, Inc. (E-Verify Employer Agent) regarding the Employer's and E-Verify
Employer Agent's participation in the Employment Eligibility Verification Program (E-Verify).
This MOU explains certain features of the E-Verify program and enumerates specific
responsibilities of DHS, the Social Security Administration (SSA), the Employer, and the E-
Verify Employer Agent. References to the Employer include the E-Verify Employer Agent when
acting on behalf of the Employer. E-Verify is a program that electronically confirms an
employee's eligibility to work in the United States after completion of the Employment Eligibility
Verification Form (Form |-9). For covered government contractors, E-Verify is used to verify the
employment eligibility of all newly hired employees and all existing employees assigned to
Federal contracts or to verify the entire workforce if the contractor so chooses.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the lllegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as
amended (8 U.S.C. § 1324a note). Authority for use of the E-Verify program by Federal
contractors and subcontractors covered by the terms of Subpart 22.18, “Employment Eligibility
Verification”, of the Federal Acquisition Regulation (FAR) (hereinafter referred to in this MOU as
a “Federal contractor with the FAR E-Verify clause”) to verify the employment eligibility of
certain employees working on Federal contracts is also found in Subpart 22.18 and in Executive
Order 12989, as amended.

ARTICLE Il
FUNCTIONS TO BE PERFORMED

A. RESPONSIBILITIES OF SSA

1. SSA agrees to provide the Employer (through the E-Verify Employer Agent) with
available information that will allow the Employer to confirm the accuracy of Social Security
Numbers provided by all employees verified under this MOU and the employment

authorization of U.S. citizens.

2. SSA agrees to provide the Employer and E-Verify Employer Agent appropriate
assistance with operational problems that may arise during the Employer's participation in
E-Verify. SSA agrees to provide the E-Verify Employer Agent with names, titles, addresses,
and telephone numbers of SSA representatives to be contacted during the E-Verify

process.

Page 1 of 15 | E-Verify MOU for Employer (Client) using a E-Verify Employer Agent | Revision Date 09/01/09
www.dhs.gov/E-Verify
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Company ID Number: 17365
Client Company ID Number: 576285

3. SSA agrees to safeguard the information provided by the Employer through the E-Verify
program procedures, and to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security Numbers and for evaluation of
E-Verify or such other persons or entities who may be authorized by SSA as governed by
the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and SSA
regulations (20 CFR Part 401).

4. SSA agrees to provide a means of automated verification that is designed (in conjunction
with DHS's automated system if necessary) to provide confirmation or tentative
nonconfirmation of U.S. citizens’ employment eligibility within 3 Federal Government work
days of the initial inquiry.

5. SSA agrees to provide a means of secondary verification (including updating SSA
records as may be necessary) for employees who contest SSA tentative nonconfirmations
that is designed to provide final confirmation or nonconfirmation of U.S. citizens'
employment eligibility and accuracy of SSA records for both citizens and non-citizens within
10 Federal Government work days of the date of referral to SSA, unless SSA determines
that more than 10 days may be necessary. In such cases, SSA will provide additional
verification instructions.

B. RESPONSIBILITIES OF DHS

1. After SSA verifies the accuracy of SSA records for employees through E-Verify, DHS
agrees to provide the Employer (through the E-Verify Employer Agent) access to
selected data from DHS's database to enable the Employer (through the E-Verify
Employer Agent) to conduct, to the extent authorized by this MOU:

* Automated verification checks on employees by electronic means, and
« Photo verification checks (when available) on employees.

2. DHS agrees to provide to the Employer and E-Verify Employer Agent appropriate
assistance with operational problems that may arise during the Employer’s participation
in E-Verify. DHS agrees to provide the E-Verify Employer Agent names, titles,
addresses, and telephone numbers of DHS representatives to be contacted during the
E-Verify process.

3. DHS agrees to make available to the Employer (through the E-Verify Employer Agent),
at the E-Verify Web site and on the E-Verify Web browser, instructional materials on E-
Verify policies, procedures and requirements for both SSA and DHS, including
restrictions on the use of E-Verify. DHS agrees to provide training materials on E-Verify.

4. DHS agrees to provide to the Employer (through the E-Verify Employer Agent) a notice,
which indicates the Employer’s participation in the E-Verify program. DHS also agrees to
provide to the Employer (through the E-Verify Employer Agent) anti-discrimination

Page 2 of 15 | E-Verify MOU for Employer (Client) using a E-Verify Employer Agent | Revision Date 09/01/09
www.dhs.gov/E-Verify
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E-Verify % 5

Company ID Number: 17365
Client Company ID Number: 576285

notices issued by the Office of Special Counsel for Immigration-Related Unfair
Employment Practices (OSC), Civil Rights Division, U.S. Department of Justice.

DHS agrees to issue the E-Verify Employer Agent a user identification number and
password that will be used exclusively by the E-Verify Employer Agent, on behalf of the
Employer, to verify information provided by employees with DHS's databases.

DHS agrees to safeguard the information provided to DHS by the Employer (through the
E-Verify Employer Agent), and to limit access to such information to individuals
responsible for the verification of employees’ employment eligibility and for evaluation of
the E-Verify program, or to such other persons or entities as may be authorized by
applicable law. Information will be used only to verify the accuracy of Social Security
Numbers and employment eligibility, to enforce the Immigration and Nationality Act (INA)
and Federal criminal laws, and to administer Federal contracting requirements.

DHS agrees to provide a means of automated verification that is designed (in
conjunction with SSA verification procedures) to provide confirmation or tentative
nonconfirmation of employees' employment eligibility within 3 Federal Government
workdays of the initial inquiry.

DHS agrees to provide a means of secondary verification (including updating DHS
records as may be necessary) for employees who contest DHS tentative
nonconfirmations and photo non-match tentative nonconfirmations that is designed to
provide final confirmation or nonconfirmation of the employees' employment eligibility
within 10 Federal Government work days of the date of referral to DHS, unless DHS
determines that more than 10 days may be necessary. In such cases, DHS will provide
additional verification instructions.

C. RESPONSIBILITIES OF THE EMPLOYER

1.

The Employer agrees to display the notices supplied by DHS (through the E-Verify
Employer Agent) in a prominent place that is clearly visible to prospective employees
and all employees who are to be verified through the system.

The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

The Employer agrees to become familiar with and comply with the most recent version
of the E-Verify User Manual. The Employer will obtain the E-Verify User Manual from the
E-Verify Employer Agent.

4. The Employer agrees to comply with current Form |-9 procedures, with two exceptions:

o If an employee presents a "List B" identity document, the Employer agrees to only
accept "List B" documents that contain a photo. (List B documents identified in 8
C.F.R. § 274a.2(b)(1)(B)) can be presented during the Form -9 process to establish

Page 3 of 15 | E-Verify MOU for Employer (Client) using a E-Verify Employer Agent | Revision Date 09/01/09
www.dhs.gov/E-Verify
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Company ID Number: 17365
Client Company ID Number: 576285

identity.) If an employee objects to the photo requirement for religious reasons, the
Employer should contact E-Verify at 1-888-464-4218.

» If an employee presents a DHS Form [-551 (Permanent Resident Card) or Form I-
766 (Employment Authorization Document) to complete the Form I-9, the Employer
agrees to make a photocopy of the document and to retain the photocopy with the
employee’s Form 1-9. The photocopy must be of sufficient quality to allow for
verification of the photo and written information. The employer will use the
photocopy to verify the photo and to assist DHS with its review of photo non-matches
that are contested by employees. Note that employees retain the right to present
any List A, or List B and List C, documentation to complete the Form I-9. DHS may
in the future designate other documents that activate the photo screening tool.

5. The Employer understands that participation in E-Verify does not exempt the Employer
from the responsibility to complete, retain, and make available for inspection Forms -9
that relate to its employees, or from other requirements of applicable regulations or laws,
including the obligation to comply with the antidiscrimination requirements of section
274B of the INA with respect to Form 1-9 procedures, except for the following modified
requirements applicable by reason of the Employer's participation in E-Verify: (1) identity
documents must have photos, as described in paragraph 4 above: (2) a rebuttable
presumption is established that the Employer has not violated section 274A(a)(1)(A) of
the Immigration and Nationality Act (INA) with respect to the hiring of any individual if it
obtains confirmation of the identity and employment eligibility of the individual in good
faith compliance with the terms and conditions of E-Verify; (3) the Employer must notify
DHS if it continues to employ any employee after receiving a final nonconfirmation, and
is subject to a civil money penalty between $550 and $1,100 for each failure to notify
DHS of continued employment following a final nonconfirmation: (4) the Employer is
subject to a rebuttable presumption that it has knowingly employed an unauthorized
alien in violation of section 274A(a)(1)(A) if the Employer continues to employ an
employee after receiving a final nonconfirmation; and (5) no person or entity participating
in E-Verify is civilly or criminally liable under any law for any action taken in good faith
based on information provided through the confirmation system. DHS reserves the right
to conduct Form I-9 and E-Verify system compliance inspections during the course of E-
Verify, as well as to conduct any other enforcement activity authorized by law.

6. The Employer agrees to initiate E-Verify verification procedures (through the E-Verify
Employer Agent), for new employees within 3 Employer business days after each
employee has been hired (but after both sections 1 and 2 of the Form I-9 have been
completed), and to complete as many (but only as many) steps of the E-Verify process
as are necessary according to the E-Verify User Manual, or in the case of Federal
contractors with the FAR E-Verify clause, the E-Verify User Manual for Federal
Contractors. The Employer is prohibited from initiating verification procedures before the
employee has been hired and the Form |-9 completed. If the automated system to be
queried is temporarily unavailable, the 3-day time period is extended until it is again
operational in order to accommodate the Employer's attempting, in good faith, to make
inquiries during the period of unavailability. Employers may initiate verification, through
the E-Verify Employer Agent, by notating the Form I-9 in circumstances where the

Page 4 of 15 | E-Verify MOU for Employer (Client) using a E-Verify Employer Agent | Revision Date 09/01/09
www.dhs.gov/E-Verify
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employee has applied for a Social Security Number (SSN) from the SSA and is waiting
to receive the SSN, provided that the Employer (through the E-Verify Employer Agent)
performs an E-Verify employment verification query using the employee’s SSN as soon
as the SSN becomes available.

7. The Employer agrees not to use E-Verify procedures for pre-employment screening of
job applicants, in support of any unlawful employment practice, or for any other use not
authorized by this MOU. Employers must use E-Verify (through its E-Verify Employer
Agent) for all new employees, unless an Employer is a Federal contractor that qualifies
for the exceptions described in Article 11.D.1.c. Except as provided in Article 11.D, the
Employer will not verify selectively and will not verify employees hired before the
effective date of this MOU. The Employer understands that if the Employer uses the E-
Verify system for any purpose other than as authorized by this MOU, the Employer may
be subject to appropriate legal action and termination of its access to SSA and DHS
information pursuant to this MOU.

8. The Employer (through its E-Verify Employer Agent) agrees to follow appropriate
procedures (see Article lll. below) regarding tentative nonconfirmations, including
notifying employees in private of the finding and providing them written notice of the
findings, providing written referral instructions to employees, allowing employees to
contest the finding, and not taking adverse action against employees if they choose to
contest the finding. Further, when employees contest a tentative nonconfirmation based
upon a photo non-match, the Employer is required to take affirmative steps (see Article
111.B. below) to contact DHS with information necessary to resolve the challenge.

9. The Employer agrees not to take any adverse action against an employee based upon
the employee's perceived employment eligibility status while SSA or DHS is processing
the verification request unless the Employer obtains knowledge (as defined in 8 C.F.R. §
274a.1(l)) that the employee is not work authorized. The Employer understands that an
initial inability of the SSA or DHS automated verification system to verify work
authorization, a tentative nonconfirmation, a case in continuance (indicating the need for
additional time for the government to resolve a case), or the finding of a photo non-
match, does not establish, and should not be interpreted as evidence, that the employee
is not work authorized. In any of the cases listed above, the employee must be provided
a full and fair opportunity to contest the finding, and if he or she does so, the employee
may not be terminated or suffer any adverse employment consequences based upon the
employee’s perceived employment eligibility status (including denying, reducing, or
extending work hours, delaying or preventing training, requiring an employee to work in
poorer conditions, refusing to assign the employee to a Federal contract or other
assignment, or otherwise subjecting an employee to any assumption that he or she is
unauthorized to work, or otherwise mistreating an employee) until and unless secondary
verification by SSA or DHS has been completed and a final nonconfirmation has been
issued. If the employee does not choose to contest a tentative nonconfirmation or a
photo non-match or if a secondary verification is completed and a final nonconfirmation
is issued, then the Employer can find the employee is not work authorized and terminate
the employee’s employment. Employers or employees with questions about a final

Page 5 of 15 | E-Verify MOU for Employer (Client) using a E-Verify Employer Agent | Revision Date 09/01/09
www.dhs.gov/E-Verify
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nonconfirmation may call E-Verify at 1-888-464-4218 or OSC at 1-800-255-8155 or 1-
800-237-2515 (TDD).

10. The Employer agrees to comply with Title VIl of the Civil Rights Act of 1964 and section
274B of the INA, as applicable, by not discriminating unlawfully against any individual in
hiring, firing, or recruitment or referral practices because of his or her national origin or,
in the case of a protected individual as defined in section 274B(a)(3) of the INA, because
of his or her citizenship status. The Employer understands that such illegal practices
can include selective verification or use of E-Verify except as provided in part D below,
or discharging or refusing to hire employees because they appear or sound “foreign” or
have received tentative nonconfirmations. The Employer further understands that any
violation of the unfair immigration-related employment practices provisions in section
274B of the INA could subject the Employer to civil penalties, back pay awards, and
other sanctions, and violations of Title VII could subject the Employer to back pay
awards, compensatory and punitive damages. Violations of either section 274B of the
INA or Title VIl may also lead to the termination of its participation in E-Verify. If the
Employer has any questions relating to the anti-discrimination provision, it should
contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

11. The Employer agrees to record the case verification number on the employee's Form -9
or to print the screen containing the case verification number and attach it to the
employee's Form |-9.

12. The Employer agrees that it will use the information it receives from SSA or DHS
(through the E-Verify Employer Agent) pursuant to E-Verify and this MOU only to confirm
the employment eligibility of employees as authorized by this MOU. The Employer
agrees that it will safeguard this information, and means of access to it (such as PINS
and passwords) to ensure that it is not used for any other purpose and as necessary to
protect its confidentiality, including ensuring that it is not disseminated to any person
other than employees of the Employer who are authorized to perform the Employer's
responsibilities under this MOU, except for such dissemination as may be authorized in
advance by SSA or DHS for legitimate purposes.

13. The Employer acknowledges that the information which it receives through the E-Verify
Employer Agent from SSA is governed by the Privacy Act (5 U.S.C. § 552a(i)(1) and (3))
and the Social Security Act (42 U.S.C. 1306(a)), and that any person who obtains this
information under false pretenses or uses it for any purpose other than as provided for in
this MOU may be subject to criminal penalties.

14. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring
and evaluation of E-Verify, including by permitting DHS and SSA, upon reasonable
notice, to review Forms I-9 and other employment records and to interview it and its
employees regarding the Employer's use of E-Verify, and to respond in a timely and
accurate manner to DHS requests for information relating to their participation in E-
Verify.
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D. RESPONSIBILITIES OF FEDERAL CONTRACTORS WITH THE FAR E-VERIFY CLAUSE

1. The Employer understands that if it is a Federal contractor subject to the employment
verification terms in Subpart 22.18 of the FAR it must verify the employment eligibility of
any existing employee assigned to the contract and all new hires, as discussed in the
Supplemental Guide for Federal Contractors. Once an employee has been verified
through E-Verify by the Employer, the Employer may not reverify the employee through
E-Verify.

a. Federal contractors with the FAR E-Verify clause agree to become familiar with
and comply with the most recent versions of the E-Verify User Manual for
Federal Contractors and the E-Verify Supplemental Guide for Federal
Contractors.

b. Federal contractors with the FAR E-Verify clause agree to complete a tutorial for
Federal contractors with the FAR E-Verify clause.

c. Federal contractors with the FAR E-Verify clause not enrolled at the time of
contract award: An Employer that is not enrolled in E-Verify as a Federal
contractor at the time of a contract award must enroll as a Federal contractor with
the FAR E-Verify clause in E-Verify within 30 calendar days of contract award
and, within 90 days of enrollment, begin to use E-Verify to initiate verification of
employment eligibility of new hires of the Employer who are working in the United
States, whether or not assigned to the contract. Once the Employer begins
verifying new hires, such verification of new hires must be initiated within 3
business days after the date of hire. Once enrolled in E-Verify as a Federal
contractor with the FAR E-Verify clause, the Employer must initiate verification of
employees assigned to the contract within 80 calendar days from the time of
enrollment in the system and then selecting which employees will be verified in
E-Verify or within 30 days of an employee’'s assignment to the contract,
whichever date is later.

d. Employer that are already enrolled in E-Verify at the time of a contract award but
are not enrolled in the system as a Federal contractor with the FAR E-Verify
clause: Employers enrolled in E-Verify as a Federal contractor for 90 days or
more at the time of a contract award must use E-Verify to initiate verification of
employment eligibility for new hires of the Employer who are working in the
United States, whether or not assigned to the contract, within 3 business days
after the date of hire. Employers enrolled in E-Verify as other than a Federal
contractor with the FAR E-Verify clause, must update E-Verify to indicate that
they are a Federal contractor with the FAR E-Verify clause within 30 days after
assignment to the contract. If the Employer is enrolled in E-Verify for 90 calendar
days or less at the time of contract award, the Employer must, within 90 days of
enrollment, begin to use E-Verify to initiate verification of new hires of the
contractor who are working in the United States, whether or not assigned to the
contract. Such verification of new hires must be initiated within 3 business days
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after the date of hire. An Employer enrolled as a Federal contractor with the FAR
E-Verify clause in E-Verify must initiate verification of each employee assigned to
the contract within 90 calendar days after date of contract award or within 30
days after assignment to the contract, whichever is later.

e. Institutions of higher education, State, local and tribal governments and sureties:
Federal contractors with the FAR E-Verify clause that are institutions of higher
education (as defined at 20 U.S.C. 1001(a)), State or local governments,
governments of Federally recognized Indian tribes, or sureties performing under
a takeover agreement entered into with a Federal agency pursuant to a
performance bond may choose to only verify new and existing employees
assigned to the Federal contract. Such Federal contractors with the FAR E-
Verify clause may, however, elect to verify all new hires, and/or all existing
employees hired after November 6, 1986. The provisions of Article Il, part D,
paragraphs 1.a and 1.b of this MOU providing timeframes for initiating
employment verification of employees assigned to a contract apply to such
institutions of higher education, State, local , tribal governments, and sureties.

f. Verification of all employees: Upon enroliment, Employers who are Federal
contractors with the FAR E-Verify clause may elect to verify employment
eligibility of all existing employees working in the United States who were hired
after November 6, 1986, instead of verifying only new employees and those
existing employees assigned to a covered Federal contract. After enroliment,
Employers must elect to do so only in the manner designated by DHS and initiate
E-Verify verification of all existing employees within 180 days after the election.

g. Form |- procedures for existing employees of Federal contractors with the FAR
E-Verify clause: Federal contractors with the FAR E-Verify clause (through their
E-Verify Employer Agent) may choose to complete new Forms 1-9 for all existing
employees other than those that are completely exempt from this process.
Federal contractors with the FAR E-Verify clause may also update previously
completed Forms I-9 to initiate E-Verify verification of existing employees who
are not completely exempt as long as that Form |-9 is complete (including the
SSN), complies with Article 11.C.4, the employee’s work authorization has not
expired, and the Employer has reviewed the information reflected in the Form -9
either in person or in communications with the employee to ensure that the
employee’s stated basis in section 1 of the Form 1-9 for work authorization has
not changed (including, but not limited to, a lawful permanent resident alien
having become a naturalized U.S. citizen). If the Employer is unable to
determine that the Form 1-9 complies with Article 11.C.4, if the employee's basis
for work authorization as attested in section 1 has expired or changed, or if the
Form 1-9 contains no SSN or is otherwise incomplete, the Employer shall
complete a new |-9 consistent with Article 11.C.4, or update the previous -9 to
provide the necessary information. If section 1 of the Form 1-9 is otherwise valid
and up-to-date and the form otherwise complies with Article 11.C.4, but reflects
documentation (such as a U.S. passport or Form [-551) that expired subsequent
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to completion of the Form |-9, the Employer shall not require the production of
additional documentation, or use the photo screening tool described in Article
1.C.4, subject to any additional or superseding instructions that may be provided
on this subject in the Supplemental Guide for Federal Contractors. Nothing in
this section shall be construed to require a second verification using E-Verify of
any assigned employee who has previously been verified as a newly hired
employee under this MOU, or to authorize verification of any existing employee
by any Employer that is not a Federal contractor with the FAR E-Verify clause.

2. The Employer understands that if it is a Federal contractor with the FAR E-Verify clause,
its compliance with this MOU is a performance requirement under the terms of the
Federal contract or subcontract, and the Employer consents to the release of information
relating to compliance with its verification responsibilities under this MOU to contracting
officers or other officials authorized to review the Employer's compliance with Federal
contracting requirements.

E. RESPONSIBILITIES OF THE E-VERIFY EMPLOYER AGENT

1. The E-Verify Employer Agent agrees to provide to the SSA and DHS the names, titles,
addresses, and telephone numbers of the E-Verify Employer Agent representatives who
will be accessing information under E-Verify.

2. The E-Verify Employer Agent agrees to become familiar with and comply with the E-
Verify User Manual and provide a copy of the manual to the Employer so that the
Employer can become familiar with and comply with E-Verify policy and procedures.

3. The E-Verify Employer Agent agrees that any E-Verify Employer Agent Representative
who will perform employment verification queries will complete the E-Verify Tutorial
before that individual initiates any queries.

a. The E-Verify Employer Agent agrees that all E-Verify Employer Agent
representatives will take the refresher tutorials initiated by the E-Verify program
as a condition of continued use of E-Verify, including any tutorials for Federal
contractors if the Employer is a Federal contractor.

b. Failure to complete a refresher tutorial will prevent the E-Verify Employer Agent
and Employer from continued use of the program.

4. The E-Verify Employer Agent agrees to obtain the necessary equipment to utilize E-
Verify.

5. The E-Verify Employer Agent agrees to provide the Employer with the notices described
in Article 11.B.4 above.

6. The E-Verify Employer Agent agrees to initiate E-Verify procedures on behalf of the
Employer in accordance with the E-Verify Manual and E-Verify Web-Based Tutorial.
The E-Verify Employer Agent will query the automated system using information
provided by the Employer and will immediately communicate the response back to the
Employer. If the automated system to be queried is temporarily unavailable, the 3-day
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time period is extended until it is again operational in order to accommodate the E-Verify
Employer Agent's attempting, in good faith, to make inquiries on behalf of the Employer
during the period of unavailability. In all cases, the E-Verify Employer Agent will use the
SSA verification procedures first, and will use DHS verification procedures only as
directed by the SSA verification response.

The E-Verify Employer Agent agrees to cooperate with DHS and SSA in their
compliance monitoring and evaluation of E-Verify, including by permitting DHS and SSA,
upon reasonable notice, to review Forms 1-9 and other employment records and to
interview it and its employees regarding the use of E-Verify, and to respond in a timely
and accurate manner to DHS requests for information relating to their participation in E-
Verify.

ARTICLE Il

REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1.

If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and
provide it to the employee so that the employee may determine whether he or she will
contest the tentative nonconfirmation.

The Employer will refer employees to SSA field offices only as directed by the
automated system based on a tentative nonconfirmation, and only after the Employer
records the case verification number, reviews the input to detect any transaction errors,
and determines that the employee contests the tentative nonconfirmation. The Employer
(through the E-Verify Employer Agent), will transmit the Social Security Number to SSA
for verification again if this review indicates a need to do so. The Employer will
determine whether the employee contests the tentative nonconfirmation as soon as
possible after the Employer receives it.

If the employee contests an SSA tentative nonconfirmation, the Employer will provide
the employee with a system-generated referral letter and instruct the employee to visit
an SSA office within 8 Federal Government work days. SSA will electronically transmit
the result of the referral to the Employer (through the E-Verify Employer Agent) within 10
Federal Government work days of the referral unless it determines that more than 10
days is necessary. The Employer agrees to check the E-Verify system regularly for case
updates.

The Employer agrees not to ask the employee to obtain a printout from the Social
Security Number database (the Numident) or other written verification of the Social
Security Number from the SSA.

REFERRAL TO DHS
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1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and
provide it to the employee so that the employee may determine whether he or she will
contest the tentative nonconfirmation.

2. If the Employer finds a photo non-match for an employee who provides a document for
which the automated system has transmitted a photo, the employer must print the photo
non-match tentative nonconfirmation notice as directed by the automated system and
provide it to the employee so that the employee may determine whether he or she will

contest the finding.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to
contest a tentative nonconfirmation received from DHS automated verification process or
when the Employer issues a tentative nonconfirmation based upon a photo non-match.
The Employer will determine whether the employee contests the tentative
nonconfirmation as soon as possible after the Employer receives it.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will
provide the employee with a referral letter and instruct the employee to contact DHS
through its toll-free hotline (as found on the referral letter) within 8 Federal Government
work days.

5. Ifthe employee contests a tentative nonconfirmation based upon a photo non-match, the
Employer will provide the employee with a referral letter to DHS. DHS will electronically
transmit the result of the referral to the Employer within 10 Federal Government work
days of the referral unless it determines that more than 10 days is necessary. The
Employer agrees to check the E-Verify system regularly for case updates.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based
upon a photo non-match, the Employer (or the E-Verify Employer Agent) will send a
copy of the employee’s Form I-551 or Form I-766 to DHS for review by:

e Scanning and uploading the document, or
e Sending a photocopy of the document by and express mail account (pain for
at employer expense).

7. If the Employer (through the E-Verify Employer Agent) determines that there is a photo
non-match when comparing the photocopied List B document described in Article 11.C.4
with the image generated in E-Verify, the Employer (through the E-Verify Employer
Agent) must forward the employee’s documentation to DHS using one of the means
described in the preceding paragraph, and allow DHS to resolve the case.

ARTICLE IV
SERVICE PROVISIONS
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The SSA and DHS will not charge the Employer or the E-Verify Employer Agent for verification
services performed under this MOU. DHS is not responsible for providing the equipment needed
to make inquiries. A personal computer with Internet access is needed to access the E-Verify

System.
ARTICLE V

PARTIES

A. This MOU is effective upon the signature of all parties, and shall continue in effect for as
long as the SSA and DHS conduct the E-Verify program unless modified in writing by the
mutual consent of all parties, or terminated by any party upon 30 days prior written notice to
the others. Any and all system enhancements to the E-Verify program by DHS or SSA,
including but not limited to the E-Verify checking against additional data sources and
instituting new verification procedures, will be covered under this MOU and will not cause
the need for a supplemental MOU that outlines these changes. DHS agrees to train
employers on all changes made to E-Verify through the use of mandatory refresher tutorials
and updates to the E-Verify User Manual, the E-Verify User Manual for Federal Contractors,
or the E-Verify Supplemental Guide for Federal Contractors. Even without changes to E-
Verify, DHS reserves the right to require employers to take mandatory refresher tutorials.
An Employer that is a Federal contractor with the FAR E-Verify clause may terminate this
MOU when the Federal contract that requires its participation in E-Verify is terminated or
completed. In such a circumstance, the Federal contractor with the FAR E-Verify clause
must provide written notice to DHS. If an Employer that is a Federal contractor with the FAR
E-Verify clause fails to provide such notice, that Employer will remain a participant in the E-
Verify program, will remain bound by the terms of this MOU that apply to participants that
are not Federal contractors with the FAR E-Verify clause, and will be required to use the E-
Verify procedures to verify the employment eligibility of all newly hired employees.

B. Notwithstanding Article V, part A of this MOU, DHS may terminate access to E-Verify if it is
deemed necessary because of the requirements of law or policy, or upon a determination by
SSA or DHS that there has been a breach of system integrity or security by the E-Verify
Employer Agent or the Employer, or a failure on the part of either to comply with established
procedures or legal requirements. The Employer understands that if it is a Federal
contractor with the FAR E-Verify clause, termination of this MOU by any party for any reason
may negatively affect the Employer's performance of its contractual responsibilities.

C. Some or all SSA and DHS responsibilties under this MOU may be performed by
contractor(s), and SSA and DHS may adjust verification responsibilities between each other
as they may determine necessary. By separate agreement with DHS, SSA has agreed to
perform its responsibilities as described in this MOU.

D. Nothing in this MOU is intended, or should be construed, to create any right or benefit,
substantive or procedural, enforceable at iaw by any third party against the United States, its
agencies, officers, or employees, or against the E-Verify Employer Agent, the Employer, or
their agents, officers, or employees.
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E. Each party shall be solely responsible for defending any claim or action against it arising out
of or related to E-Verify or this MOU, whether civil or criminal, and for any liability
wherefrom, including (but not limited to) any dispute between the E-Verify Employer Agent
or the Employer and any other person or entity regarding the applicability of Section 403(d)
of lIRIRA to any action taken or allegedly taken by the E-Verify Employer Agent or the
Employer.

F. Participation in E-Verify is not confidential information and may be disclosed as authorized
or required by law and DHS or SSA policy, including but not limited to, Congressional
oversight, E-Verify publicity and media inquiries, determinations of compliance with Federal
contractual requirements, and responses to inquiries under the Freedom of Information Act
(FOIA).

G. The foregoing constitutes the full agreement on this subject between DHS, the Employer
and the E-Verify Employer Agent.

SAK Construction (Employer) hereby designates and appoints General Information
Services, Inc. (E-Verify Employer Agent), including its officers and employees, as the E-Verify
Employer Agent for the purpose of carrying out SAK Construction (Employer) responsibilities
under the MOU between the Employer, the E-Verify Employer Agent, and DHS.
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The individuals whose signatures appear below represent that they are authorized to enter into
this MOU on behalf of the Employer, the E-Verify Employer Agent and DHS respectively.

If you have any questions, contact E-Verify at 1-888-464-4218.

Approved by:

Employer SAK Construction

Name (Please Type or Print) Title

Signature Date

E-Verify Employer Agent General Information Services, Inc.

Rena Jarvis

Name (Please Type or Print) Title
Electronically Signed 06/29/2012
Signature Date

Department of Homeland Security — Verification Division

USCIS Verification Division

Name (Please Type or Print) Title
Electronically Signed 06/29/2012
Signature Date

Information Required
For the E-Verify E-Verify Employer Agent Program

Information relating to your Company:

Company Name:SAK Construction

Page 14 of 15 | E-Verify MOU for Employer (Client) using a E-Verify Employer Agent | Revision Date 09/01/09
www.dhs.gov/E-Verify



Att H - Pg 16 of 16 -

08/08/13

E-Verify

Company ID Number: 17365
Client Company ID Number: 576285

Company Facility Address:864 Hoff Rd

OFallon, MO 63366

County or Parish:SAINT CHARLES

Employer ldentification
Number: 204193988

North American Industry
Classification Systems
Code: 237

Administrator:

Number of Employees: 100 to 499
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8ECTION 00400

SUPPLEMENTS TO CONTRACTOR’S QUALIFICATION STATEMENT

Note: Failure to complete this page in full, and to provide valid, existing
licenses and insurance, as required, will render this bid non-raesponsive and

result in the rejection of this bid.
PART 1 - BIDDER'S QUALIFICATIONS

A. The required names and addresses of all persons interested in the foregoing
Bid, as Principals, are as follows:

Thomas Kalishman, Chairman; 7602 Obsidian Rd, Teton Village, WY 83025

James Byrd, Senior Project Manager; 110 Rolling Spring Dr,giledo, TX 76008
Robert Affholder, Vice Chairman; 4657 West Little Dove Pl, Marana, AZ 85653
Jerome P Shaw Jr, President; 449 Shetland Valley Ct, Chesterfield, MO 63005

B. Bidder’s Reference List - Most Recent Bids Awarded

The Contractor shall submit five municipal references which the Owner can verify.
All references shall pertain to actual work performed by the Bidder
(subcontractor references are not applicable) on sanitary sewer projects.
Reference work shall have been performed with the manner of application specified
herein. Submit sufficient references on a project by project basis. Reference
information shall be submitted using the form below only. Reference or
supplemental information submitted separately, or any information provided that
is not shown below, will be disregarded.

All references will be treated as the Bidder'’s confidential business information.
Previous work for the Owner may be used as references. Complete each item for
all references in the space provided below (type or print legibly):

(1) Owner/Agency: North Charleston Sewer District
Address: 7225 Stall Road
Address:

City, State, Zip: North Charleston, SC 29419
Contact: James Reigant
Phone: (843) 747-5889

Project Name: 3 Year CIPP Sanitary Sewer Rehabilitation Phase II
Project Description: cCIPP Rehabilitation

Anticipated Imstalled Length of Pipe per Each Pipe Size:
300 LF of 48"; 10,975 LF of 54"

200-11723-08010 00400 BIDDER'S QUALIFICATIONS(1]-1 5/1/2013



(2)

Anticipated

(3)

Anticipated

(4)

Anticipated

(3)

Anticipated
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Owner/Agency: City of Pinnellas Park
Address: 8000-60th Street North

Address:
City, State, Zip: _Pinellas Park, FL 34665
Contact: Jim Davis

Phone: (727) 541-0771

Project Name: _sanitary Sewers Rehabilitation
Project Description: cipp Rehabilitation

Instelled Length of Pipe per Each Pipe Size:
16,000 LF of 8"

Owner/Agency: City of Sarasota
Address: 1565 First Street

Address:
City, State, 2ip: _sarasota, FL 24236
Contact: Mary Tucker

Phone: (941) 954-4151

Project Name: sewer Mainline Cleaning/Lining Services
Project Description: sewer Rehabilitation

Installed Length of Pipe per Each Pipe Size:
40,000 LF of 8"; 4m526 LF of 10"; 2,000 LF of 15"; 1,000 LF of 18"

Owner/Agency: Metropolitan St. Louis Sewer District
Address: 2350 Market Street

Address:
City, State, 2ip: st. Louis, MO 63103
Contact: Jeff Smith

Phone: (314) 768-2776

Project Name: Glendale Section D Sanitary Relief Phase IV
Project Description: CIPP Rehabilitation

Instaited Length of Pipe per Each Pipe Size: 327 LF of 6"; 64,701 LF of 8";

4,295 LF of 10"; 1,753 LF of 12"; 1,511 LF of 15"; 1,431 LF of 18"; 72 LF of 21";
1,149 LF of 24"; 288 LF of 27"; 736 LF of 30"; 150 LF of 36"

Owner/Agency: Paducah-McCracken Joint Sewer Agency

Address: 621 Northview St.

Address:
City, State, 2Zip: Paducah, KY 42001
Contact: John Hodges

Phone: _ (270) 575-0056

Project Name: _contract No. 5 Wastewater Collection System Rehabilitation
Project Description: Sewer Rehabilitation

Installed Length of Pipe per Each Pipe Size:
14,256 LF of 8"; 1,472 LF of 10"; 200 LF of 12"; 1,208 LF of 15"
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C. Bidder’s Reference List - Optional Additional References

The Contractor may submit additional municipal references which the Owner can
verify. All references shall pertain to actual work performed by the Bidder
(subcontractor references are not applicable). Reference work shall have been
performed with the manner of application specified herein. Subnit references on
a project-by~project basis. Reference or supplemental information submitted
separately, or any information provided that is not shown below, will be
disregarded.

All references will be treated as the Bidder’s confidential business information.
Previous work for the Owner may be used as references. Complete each item for
all references in the space provided below (type or print legibly):

(1) Owner/Agency:
Address:
Address:
City, State, 2ip:
Contact:
Phone:

Project Name:
Project Description:

Installed Length of Pipe per Each Pipe Size:

(2) Owner/Agency:
Address:
Address:
City, State, Zip:
Contact:
Phone:

Project Name:
Project Description:

Installed Length of Pipe per Each Pipe Size:

(3) Owner/Agency:
Address:
Address:
City, State, Zip:
Contact:
Phone:

Project Name:
Project Description:

Installed Length of Pipe per Each Pipe Size:
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(4) Owner/Agency:
Address:
Address:
City, State, Zip:
Contact:
Phone:

Project Name:
Project Description:

Installed Length of Pipe per Each Pipe Size:

(5) Owner/Agency:
Address:
Address:
City, State, Z2ip:
Contact:
Phone:

Project Name:
Project Description:

Tnstalled Length of Pipe per Each Pipe Size:

200-11723-08010 00400 BIDDER'S QUALIFICATIONS[1]-4 5/7/2013



Section 00400 - Pg 5 of 6 - 08/08/13

D. Bidder’s Reference List - Project Experience Record

The Contractor shall submit municipal references which the Owner can verify that
demonstrate the following:

1. The Bidder has conducted & minimum of 150,000 linear feet of CIPP sewer
rehabilitation, of the same produots and uaing the same methods bid in
this project, in the United States, with a minimm of 5,000 linear feet in
dianeters 15” or large within the last five years.

2. The Bidder has been cperating as a company, under the same name, for a
ninimum of five (5) years while being actively involved in the direct
field installation of the same products and the same methods the work
described in Item 1 above.

3. The Bidder’'s qualified superintendent has a minimum of five years
supervisory field experience, completed at least three projects containing
a total of 5,000 linear feet of 12” or larger pipe and completed a minimum
of 250,000 linear feat of the same products and using the same methods bid
in this project.

4. The Bidder is to perform the maximum amount of work in house without
subocontract. Prospeqgtive bidders will be graded on their ability to
perform work in-house, and their ability to fulfill the requirements sat
forth in Items 1-3 above (see also Supplement to General Requirements -

Item 1. “General” for details).

All references shall pertain to actual work performed by the Bidder
(subcontractor references are not applicable) on sanitary sewer projects.
Reference work shall have been performed with the manner of application specified
herein. Submit sufficient references on a project by project basis. Reference
information shall be submitted using the form below only. Reference or
supplemental information submitted separately, or any information provided that
is not shown below, will be disregarded. Installations performed out of
contractor locations and by crews not normally assigned to work in the State of
Alabama will not be considered as having met the qualifying requirements.

All references will be treated as the Bidder’s confidential business information.

Previous work for the Owner may be used as references. Complete each item for
all references in the space provided below (type or print legibly):
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(Project Experience Record - This page may be duplicated, if required)

Owner/Agency: Metropolitan St. Louis Sewer District

Address: 2350 Market Street
Address:

City, State, Zip: st. Louis, MO 63103
Contact: Ron Moore

Phone: (314) 768-6388

Project Name: Infrastructure Repairs FY2009 Ph. II
Superintendent: Jason Laney/Jeff Hirtz
Project Description: CIPP Rehabilitation

Installed Length of Pipe per Each Pipe Size:
3,651 LF of 6"; 192,338 LF of 8"; 10,964 LF of 10"; 7,155 LF of 12"; 5,914 LF of 15";
3,759 LF of 18"; 402 LF of 21"; 271 LF of 24"; 529 LF of 30"; 104 LF of 42"

Owner/Agency: Paducah-McCracken Joint Sewer Agency
Address: 621 Northview Street
Address:
City, State, Zip: Praducah, KY 42001
Contact: _ John Hodges
Phone: (270) 575-0056

Project Name: cContract No. 6 Wastewater Collection System Rehabilitation

Superintendent: chad Rusher
Project Description: CIPP Rehabilitation

Installed Length of Pipe per Each Pipe Size:
1,230 LF of 6"; 27,066 LF of 8"' 2,217 LF of 10"' 400 LF of 12"; 340 LF of 21"

Owner/Agency: City of Montgomery Water Works & Sanitary Sewexr Board

Address: 22 Bibb Street
Address:
City, State, Zip: Montgomery, AL 36104
Contact: Chris Norris
Phone: (334-206-1600

Project Name: 2011 Upper Catoma Interceptor
Superintendent: Jimmy Witt
Project Description: CIPP Rehabilitation

Installed Length of Pipe per Each Pipe Size:
24,999 LF of 30"

- END OF SECTION -
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SECTION 01015

WORK SEQUENCE

PART 1 - GENERAL

1.01 WORK INCLUDED

A. The Contractor shall submit to the Engineer for review and acceptance
a complete schedule of the proposed sequence of construction operations prior to
commencement of work. In order to provide a definitive basis for determining
job progress, the Contractor shall provide a construction schedule of the
Critical Path Method (CPM) type for monitoring the project. However, the
Engineer will not accept a construction schedule that fails to utilize the entire
time allocated for construction of the project. This schedule requirement in no
way prevents the Contractor from completing the project in a shorter time frame
than scheduled. The construction schedule shall be submitted and approved by the
Owner prior to the submittal of the first partial payment request. A revised
construction schedule shall be submitted with every subsequent partial payment
request. This revised schedule must be approved prior to payment.

B. The Contractor shall observe the following:

1. The Owner and the Engineer shall be notified 48 hours in
advance of work to be performed which will take any part of an
existing utility out of service. This work shall be scheduled
such that service is disrupted for as short a time as

possible.

2. The Contractor shall provide temporary facilities where
necessary to accommodate the maintenance of dependable service

by the affected utilities.

3. This project involves work within the City of Huntsville’s
wastewater collection system. Construction work shall be
restricted to the area shown on the Drawings. All underground
utilities shall be marked in the field before excavation

begins.

4. Work shall commence in such a fashion as to provide full
capacity of the wastewater collection system at all times. The
Contractor’s construction schedule presented for approval

shall reflect this requirement.

5. Upon commencement of pipe bursting activities, the Contractor
shall complete pipe bursting activities, backfill and grade
all disturbed areas, and provide final landscaping prior to
leaving work site or demobilizing from project. If settling
occurs, the Contractor shall immediately provide sufficient
backfill and landscaping as requested. Landscaping or
irrigations issues not addressed within 48 hours after Owner
Representative notification to the contractor shall be
completed by COH or COH representative. Cost incurred shall
be removed from the project unit items.

- END OF SECTION -
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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.01 WORK INCLUDED

The Contractor shall furnish all necessary labor, machinery, tools,
apparatus, equipment, materials, equipment, service, other necessary supplies and
perform all work including all excavation and backfilling (without additional
compensation, except where specifically set out in these specifications) at the
unit price base bid price for the work described in Part 4 of this Section.

1.02 COMPUTATION OF QUANTITIES

A. For estimating quantities in which the computation of areas by
geometric methods would be comparatively laborious, it is agreed that the
planimeter shall be considered an instrument of precision adapted to the
measurement of such areas.

B. It is further agreed that the computation of the volume of prismoids
shall be by the method of average end area.

C. All excavation on this Project is bid as unclassified and any rock
removed in the progress of the project will not increase the cost to the Owner.

D. Dewatering is not a separate pay item.

1.03 PROGRESS AND PAYMENTS SCHEDULES

A. Within fifteen (15) days after the date of formal execution of the
AGREEMENT, the Contractor shall prepare and submit to the Engineer, for approval,
a construction schedule of the Critical Path Method (CPM) type which depicts the
Contractor's plan for completing the contract requirements and show work
placement in dollars versus contract time. The Engineer must approve the
Contractor’s construction schedule before any payments will be made on this

contract.

B. Within fifteen (15) days after the date of formal execution of the
AGREEMENT, the Contractor shall prepare and submit to the Engineer, for approval,
a periodic estimate which depicts the Contractor's cost for completing the
contract requirements and show by major unit of the project work, the
Contractor's dollar value for the material and the labor (two separate amounts)
to be used as a basis for the periodic payments. The Engineer must approve the
Contractor’s periodic estimate before any payments will be made on this contract.

C. The Engineer's decision as to sufficiency and completeness of the
Contractor's construction schedule and periodic estimate will be final.

D. The Contractor must make current, to the satisfaction of the
Engineer, the construction schedule and periodic estimate each time he requests a
payment on this contract.

E. The Contractor's construction schedule and periodic estimate must be
maintained at the construction site available for inspection and shall be revised
to incorporate approved change orders as they occur.

F. When the Contractor requests a payment on this contract, it must be
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on the approved periodic estimate and be current. Further, the Contractor shall
submit the current periodic estimate and construction schedule (both updated and
revised) for the Engineer’s review and approval before the Owner makes monthly
payments. The Contractor shall submit five (5) current copies of each (periodic
estimate and construction schedule) when requesting payment.

1.04 CONDITIONS FOR PAYMENT

A. The Owner will make payments for acceptable work in place and
materials properly stored on-site. The value of payment shall be as established
on the approved construction schedule and periodic estimate; EXCEPT the Owner
will retain five percent (5%) of the work in place and a percentage as
hereinafter listed for items properly stored or untested.

B. No payment will be made for stored materials unless a proper invoice

from the supplier is attached to the pay request. Further, no item whose value
is less than $1,000.00 will be considered as stored materials for pay purposes.

C. Payment for pipeline items shall be limited to seventy-five percent
(75%) of the installed quantity until the pipeline items installed have been
tested and accepted by the Engineer. Acceptance by the Engineer is contingent
upon the review of post-installation television inspection video and any other
project documentation required by these Specifications. Payment for pipeline
items shall be limited to ninety percent (90%) of the installed quantity until
final clean-up and restoration.

H. The Owner may reduce the percent of retainage once the project has
achieved satisfactory progress and is at the fifty percent (50%) mark. If the
percent retainage is reduced, the dollar amount of retainage for work-in-place
will not be reduced but will remain constant following the fifty percent (50%)
constructed status. The retainage on the equipment items shall be determined as

defined hereinbefore.

I. Additionally, the Owner may reinstate the retainage to a full five
percent (5%) of the scheduled value of work-in-place and material items should
the Owner, at its discretion, determine that the Contractor is not making
satisfactory progress or there is other specific cause for such witholding.

1.05 CLAIMS FOR EXTRA WORK

A. If the Contractor claims that any instructions by Drawings or
otherwise involve extra cost, he shall give the Engineer written notice of said
claim within seven (7) days after the receipt of such instructions, and in any
event before proceeding to execute the work, stating clearly and in detail the
basis of his claim or claims. No such claim shall be valid unless so made.

B. Claims for additional compensation for extra work, due to alleged
errors in spot elevations, contour lines, or bench marks, will not be recognized
unless accompanied by certified survey data, made prior to the time the original
ground was disturbed, clearly showing that errors exist which resulted, or would
result, in handling more material, or performing more work than would reasonably
be estimated from the Drawings and topographical maps issued.

C. Any discrepancies which may be discovered between actual conditions
and those represented by the topographical maps and Drawings shall at once be
reported to the Engineer, and work shall not proceed, except at the Contractor's
risk, until written instructions have been received by him from the Engineer.

D. If, on the basis of the available evidence, the Engineer determines
that an adjustment of the Contract Price or time is justifiable, the procedure

200-11723-08010 01025-2 5/8/2013



Section 01025 - Pg 3 of 5 - 08/08/13

shall then be as provided herein for "Changes in the Work".

E. By execution of this Contract, the Contractor warrants that he has
visited the site of the proposed work and fully acquainted himself with the
conditions there existing relating to construction and labor, and that he fully
understands the facilities, difficulties, and restrictions attending the
execution of the work under this Contract. The Contractor further warrants that
he has thoroughly examined and is familiar with the Drawings, Specifications and
all other documents comprising the Contract. The Contractor further warrants
that by execution of this Contract his failure when he was bidding on this
Contract to receive or examine any form, instrument or document, or to visit the
site and acquaint himself with conditions there existing, in no way relieves him
from any obligation under the Contract, and the Contractor agrees that the Owner
shall be justified in rejecting any claim based on facts regarding which he
should have been on notice as a result thereof.

1.06 DETERMINATION OF THE VALUE OF EXTRA (ADDITIONAL) OR OMITTED WORK

A. The value of extra (additional) or omitted work shall be determined

in one or more of the following ways:
1. On the basis of the actual cost of all the items of labor
(including on-the-job supervision), materials, and use of

equipment, plus a maximum 135 percent for added work or a
minimum 15 percent for deleted work which shall cover the
Contractor's general supervision, overhead and profit. In
case of subcontracts, the 15 percent (maximum for added work
and minimum for deleted work) is interpreted to mean the
subcontractor's supervision, overhead and profit, and an
additional 5 percent (maximum for added work and minimum for
deleted work) may then be added to such costs to cover the
General Contractor's supervision, overhead and profit. The
cost of labor shall include required insurance, taxes and
fringe benefits. Equipment costs shall be based on current
rental rates in the areas where the work is being performed
but, in no case shall such costs be greater than the current
rates published by the Associated Equipment Distributors,
Chicago, Illinois.

2. By estimate and acceptance in a lump sum.
3. By unit prices named in the Contract or subsequently agreed
upon.
B. Provided, however, that the cost or estimated cost of all extra

(additional) work shall be determined in advance of authorization by the Engineer
and approved by the Owner.

C. All extra (additional) work shall be executed under the conditions of
the original Contract. Any claim for extension of time shall be adjusted
according to the proportionate increase or decrease in the final total cost of
the work unless negotiated on another basis.

D. Except for over-runs in contract unit price items, no extra
(additional) work shall be done except upon a written Change Order from the
Engineer, and no claim on the part of the Contractor for pay for extra
(additional) work shall be recognized unless so ordered in writing by the

Engineer.

E. All excavation shall be bid as unclassified and rock removal shall be
at no additional cost to the Owner.
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PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)
PART 4 - PAYMENT

4.01 MEASUREMENT

The quantities for payment for each line section included in this project
and under this contract shall be as shown on the Plans or in the Owner’s
geographic information system (GIS) database. If discrepancies are found between
lengths shown on the Plans and the actual length of pipe installed, the
Contractor shall notify the Engineer immediately. Each discrepancy found shall
pbe measured along the centerline of the pipe, verified by the Engineer, and
approved by the Owner before payment will be allowed. If the project is modified
by the addition or deletion of sewer lines to be pipe burst, the guantities of
such lines, either added or deleted, shall be as shown on the Plans or in the

Owner’s GIS database.
4.02 PAYMENT ITEMS

A. The pay items listed below refer to the project pay items -
Attachment Al: Bid Quantities, and are the only pay item under the base bid for
this contract.

1. Cured-In-Place Pipe (CIPP) (87”-36") (Bid Items #2-6, Optional Bid
Items #2-10)

a. Measurement and payment for CIPP, except as otherwise
specified, will be based on the length of pipe in linear feet as
shown on the Plans or in the Owner'’s GIS database, as measured from
center of manhole to center of manhole.

b. Payment for CIPP will be made at the Contract unit price per
linear foot for the size installed and shall be full compensation
for CIPP installation and all other materials, labor, and
incidental costs as specified in Section 02690. See 4.02.2 for
measurement and payment for additional point repairs required.

2. Point Repair (Bid Items #7-8, Optional Bid Items #11-12)

a. Measurement and payment for point repairs, except as otherwise
specified, will be based on the actual number of point repairs
completed.

b. Payment for each point repair will be made at the Contract
unit price per each point repair completed and shall be full
compensation for all excavation, dewatering, cleaning, installation
of pipe and other materials, fittings, backfill and compaction,
asphalt and concrete removal and replacement, grading, landscaping,
removal and replacement of fencing and mailboxes, and for all
equipment and all other work necessary to complete the installation
as specified.

3. Reinstate service connection (Bid Item #9, Optional Bid Item #13)
a. Measurement and payment for reinstating service connections,

except as otherwise specified, will be based on the actual number
of service connections restored.
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b. Payment for each reinstated service connection will be made at
the Contract unit price per each service connection restored and
shall be full compensation for all materials, labor, equipment and
other work necessary to satisfactorily reinstate services.

B. Any and all other items of work listed in the Specifications or shown
on the Contract Drawings for this contract shall be considered incidental to and
included in the pay item.

- END OF SECTION -
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SECTION 02260

SITE RESTORATION

PART 1 - GENERAL

1.01 CLEAN-UP

Upon completion of the installation of the structures, yard piping,
equipment and appurtenances, the Contractor shall remove all debris and surplus
construction materials resulting from construction operations. The Contractor
shall grade the ground along each side of the pipe trench and/or structure in a
uniform and neat manner leaving the construction area in a shape as near as
possible to the original ground line or to the grades shown on the Drawings.

PART 2 - PRODUCTS

2.01 SEEDING

All graded areas shall be seeded as specified in COH Standard
Specifications. Residential yards shall be sodded back original or better
condition with the same species of grass which is present.

PART 3 - EXECUTION

A. After installation of Work, the construction site shall be restored
to its original condition or better. All paved streets, roads, sidewalks, curbs,
etc. removed or disturbed during construction shall be replaced, and all
materials and workmanship shall conform to standard practices and specifications
of the Owner and/or to the Alabama Department of Transportation (Alabama Highway
Department) requirements and specifications, whichever applies. Gravel, cinder
or dirt streets, drives and shoulders shall be replaced and sufficiently
compacted to provide a surface suitable for carrying the type of traffic normally
imposed at that location.

B. All seeded areas shall be watered daily during the germination
period, unless rain supplies the required moisture. The Contractor shall
replace, at no additional cost to the Owner, trees, shrubs, etc. disturbed during
construction.

cC. The Contractor shall remove from the site all equipment, unused
materials and other items. The construction site shall be left in a neat,
orderly condition, clear of all unsightly items, before the Work is finally

accepted.

- END OF SECTION -

200-11723-08010 02260-1 05/08/13



Section 02600 - Pg 1 of 3 - 08/08/13

SECTION 02600

MAINTAINING WASTEWATER FLOW

PART 1 - GENERAL

This Section shall include all pumps, hoses, tank trucks, traffic control,
clean up, and any other materials required to effectively by-pass pump and
maintain continuous wastewater flow in the existing sewer system.

The Contractor shall furnish all labor, materials, tools and equipment
necessary to maintain wastewater flows in the sewer by means of by-pass pumping
around the sewer segment or manhole to maintain flow continuously until

rehabilitation work is completed.

PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTION

3.01 CONSTRUCTION REQUIREMENTS

The Contractor shall contact the Owner Representative 48 hours in advance
of any work related to wastewater flow control in existing systems. Procedures
and equipment planned by the Contractor for maintaining wastewater flow during
rehabilitation work shall be coordinated with the Owner Representative.

3.02 DEPTH OF FLOW

A. If the depth of flow in the existing sewer segment at a point
upstream of the rehabilitation work is above the maximum allowable depth for
television inspection, joint testing and/or sealing, flow shall be reduced to an
acceptable level for lining or other rehabilitation by operation of pump station,
plugging or blocking of the sewer, or by pumping and bypassing of flow as

specified.

B. In performing television inspection, joint testing and/or sealing and
other sewer rehabilitation work, the Contractor shall control the depth of flow

in the sewer within the following guideline:

MAXIMUM PIPE FLOW DEPTH
TELEVISION JOINT TESTING
INSPECTION AND SEALING PIPE LINING
PIPE FLOW DEPTH, PIPE FLOW DEPTH, PIPE FLOW DEPTH,
DIAMETER % OF DIA. DIAMETER % OF DIA. DIAMETER % OF DIA.
6 - 10 in. 20% 6 - 12 in. 25% 6 - 10 in. 20%
12 - 24 in. 25% 15 - 24 in. 30% 12 - 24 in. 25%
27 in. or 30% 27 in. or 35% 27 in. or 30%
more more more
C. When sewer line flows, as measured in the first manhole upstream of

the sewer segment being rehabilitated, exceed the maximum depths listed above or
inspection of the complete pipe periphery is necessary for effective testing,
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sealing or line work, the Contractor shall implement wastewater flow control
methods at no additional cost to the Owner

3.03 SEWER PLUGGING OR BLOCKING

A. During any type of sewer rehabilitation work, if necessary to
temporarily control wastewater flow, after proper notice is given to the Owner
Representative, the Contractor may plug or block the sewer pipe.

B. A sewer line plug shall be inserted into the pipe at a manhole
upstream from the section being inspected, lined, replaced, tested and/or sealed.
The plug shall be so designed that during all or any portion of the operation,
wastewater flows shall be shut off or substantially reduced in order to properly
inspect the pipe at the invert. After rehabilitation work is complete, flows
shall be restored to normal.

3.04 BYPASS PUMPING

A. Where pumping 1is required, for wastewater flow control, in the
opinion of the Owner Representative, to assure completion of the inspection,
replacement, lining or testing and sealing work, the Contractor shall furnish
pumping equipment, traffic control, conduits, fittings, barricades, safety
equipment, power and other necessary equipment. No pumping operations shall be
performed from manhole to manhole in which wastewater is allowed to enter surface
drainage facilities, ditches, or natural water courses.

B. Sanitary sewage shall be pumped directly into the nearest downstream
available manhole, providing that the existing sewer has capacity to transport
the flow, or, if no manhole is available, into tank trucks for hauling sewage.
The Contractor shall be responsible for keeping pumps running continuously, 24
hours a day if required, until the by-pass operation is no longer reqguired.

C. The by-pass system shall have adequate capacity to handle existing
wastewater flow plus any additional peak flows which may occur during the
rehabilitation work process.

3.05 PRECAUTIONS AND LIABILITY

A, During wastewater flow control operations, the Contractor shall take
proper precautions to prevent flooding and/or damage to existing sanitary sewer
facilities, or to public or private property.

B. The Contractor shall make repairs or replacements or rebuild any
damaged section or sections of existing sewers, as directed by the Owner
Representative. All such repairs, replacements, and rebuilding shall be paid for
by the Contractor.

C. The Contractor shall make provisions as necessary for handling all
flows in existing sewers, connections, and manholes by pipes, flumes, or by other
approved methods at all times in which operations would interfere with normal
functioning of those facilities.

D. The Contractor shall be responsible for the removal of any debris and
sedimentation in the existing sewers, laterals and manholes, etc. which is
attributable to work under this Contract.

E. All operations shall be performed by the Contractor in strict
accordance with OSHA and any applicable local safety requirements. Particular
attention of the Contractor is directed to safety regulations for excavations and
entering confined spaces.
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F. It is the Contractor's responsibility to notify any property owner
having a sewer service connection on the sewer being rehabilitated that such work
is being performed. The Contractor shall be solely responsible for any damage
caused by property service connection backups caused by the Contractor's sewer
rehabilitation operations.

G. If sewage should leak or spill during any of the Contractor's
operations under this Contract, the Contractor shall immediately contact the
Owner Representative and implement emergency containment actions.

- END OF SECTION -
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SECTION 02625

POINT REPAIR

PART 1 - GENERAL

1.01 WORK INCLUDED

The work covered by this Section includes furnishing all labor, equipment
and materials required to carry out point repairs on sanitary sewer lines as

described herein.

1.02 RELATED WORK

A. Section 01300 - Submittals

B. Section 02600 - Maintaining Wastewater Flow
C. Section 02619 - Television Inspection

D. Section 02620 — Sanitary Sewer Cleaning

PART 2 - PRODUCTS

2.01 PIPE

All pipe used for point repairs shall be approved by the Owner
Representative.

2.02 COUPLINGS

Elastomeric couplings for connecting replacement pipe to existing pipe
shall be as manufactured by Fernco, or approved equal. Elastomeric couplings
shall be fastened by two stainless steel adjustable clamps, type C-305 or

approved equal, to form a watertight seal.
PART 3 - EXECUTION

3.01 METHOD OF REPAIR

A. The Contractor shall replace a sufficient number of entire pipe
joints to ensure that incompetent pipe is removed and replaced. The bid price
for each individual point repair shall include replacement of the total length of
pipe required, in the manner discussed above, up to a length, per repair, of 15

feet.

B. If the length of the required replacement segment is not adequate to
locate sufficient sound pipe for connection with the new section, the Contractor,
at the Owner Representative's instruction, may be directed to replace additional
sections of pipe such that an appropriate connection is possible.
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C. The Contractor shall repair and replace all service wyes, tees, or
taps encountered within the required replacement segment using material
specified. Any service lines encountered within the point repair area shall be
replaced up to competent pipe with the same size material and the type specified

by the Owner.

D. Any service line or competent main line pipe broken by the Contractor
shall be replaced at the Contractor's expense at the determination of the Owner

Representative.

3.02 PREPARATION

A. Before commencing work, the Contractor shall determine that all
requirements pertaining to scheduling of the work, the time approved by the Owner
Representative for commencement, and coordination of work with the Owner

Representative are being complied with.

B. All protection required to prevent damage to new materials, adjacent
materials, equipment, fixtures, and finishes shall be provided.

C. Contractor shall provide proper ventilation for personnel working in
the sewer.

D. Contractor shall provide all the material and equipment necessary for
an alternate routing of the sewer flow per COH Standard Sanitary Sewer
Specifications. Discharge shall be to a downstream sanitary sewer manhole.

E. Contractor shall provide all traffic control devices including
flagmen, at and around the work area as per COH 1991 Specifications.

F. The sewer pipe should be cleaned and internally inspected by the
Contractor in accordance with COH Standard Sanitary Sewer Specifications. Any
conditions that would prevent proper installation of the point repair desired or
require additional materials should be noted and brought to the attention of the

Owner Representative.

G. Service connections should be noted and brought to the attention of
the Owner Representative. Any services which are not to be reconnected after
repair shall be identified by the Owner Representative.

H. Point repair locations shall be recorded as distance from the
upstream manhole.

3.03 INSTALLATION

A. The Contractor shall remove any fences, base materials, storm sewers,
etc. that interfere with the repair made at each specified point, and the
Contractor is responsible for the replacement of said fences, base material,
storm sewer etc., in the same or better condition than found as determined by the

Owner Representative.
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B. The Contractor shall replace the entire defective pipe section
including at least one complete existing pipe length or section on each side of
the defect. The bottom of the trench shall be reshaped so that the grade of the
pipe replaced will match that required for the existing sewer line. The point
repair shall be backfilled in accordance with the COH Standard Specification and
as noted in the Documents. If the material in the bottom of the trench is of
such consistency that it is not stable, then the Contractor shall stabilize the
bottom of the trench by placing suitable materials at the direction of the Owner
Representative. Elastomeric couplings, fastened by two stainless steel clamps,
will be used to connect replacement pipe with existing pipe.

cC. Service taps shall be repaired by replacing the service line back to
competent pipe. A wye connection shall be made to the main line connection with

the same size pipe and material as the replacement pipe.

D. Prior to backfilling, point repairs shall be inspected by the Owner
Representative. After backfilling point repairs shall be internally televised
per COH Standard Sanitary Sewer Specifications for final approval by the Owner

Representative.
3.04 WARRANTY

The Contractor shall guarantee the work for a warranty period of two (2)
year from the date of acceptance. If, at any time during the warranty period,
any leakage, cracking, loss of bond, or other discontinuity is identified, the
Contractor shall make repairs acceptable and at no additional cost to the Owner
and extend the warranty period for an additional two (2) year from the date of
repair acceptance.

- END OF SECTION -
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SECTION 02690

CURED-IN-PLACE PIPE (CIPP)

PART 1 - GENERAL
1.01 WORK INCLUDED

A. This specification defines the approved systems and materials for
the rehabilitation of existing gravity sewer lines by the cured-in-place pipe

lining process.

B. The Contractor shall include all labor The Contractor shall
include all labor, materials, equipment and services necessary for
dewatering, traffic control, bypass pumping and/or diversion of sewage flows,
cleaning and television inspection of sewers to be lined, liner installation,
reconnection of service connections, all quality controls, samples for
performance of required material tests, final television inspection, and
testing of lined pipe system and warranty work necessary to provide for the
complete rehabilitation of deteriorated gravity sewer lines by the CIPP
system, all as specified herein.

C. The CIPP system is defined as the rehabilitation of pipelines by
the installation of a resin-impregnated flexible tube which, when cured,
shall be continuous and tight-fitting throughout the entire length of the
original pipe. The CIPP shall extend the full length of the original pipe and
provide a structurally sound, jointless and water-tight new pipe within a
pipe. The Contractor is responsible for proper, accurate and complete
installation of the CIPP using the system selected by the Contractor.

D. This specification represents the minimum requirements for the
rehabilitation of sanitary sewer pipelines by the installation of Cured-In-
Place Pipe (CIPP) within the existing, deteriorated pipe as shown on the
plans included as part of these contract documents. The Contractor shall
abide by any manufacturer’s specifications that exceed these specifications.

E. Contractor shall re-establish any blocked service connections as
covered under the separate bid item “REINSTATE SERVICE CONNECTION (MATERIAL

AND INSTALLATION).”

1.02 RELATED WORK

A. Section 01300 - Submittals

B. Section 02600 - Maintaining Wastewater Flow
C. Section 02619 - Television Inspection

D. Section 02620 - Sanitary Sewer Cleaning
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1.03 SUBMITTALS

A. The manufacturer's installation procedures shall be submitted for
approval by the Owner Representative before the commencement of installation.
Where the scope of work is specifically delineated in the contract documents,
the Contractor shall submit a detailed installation plan describing all of
the following: preparation work, cleaning operations, pre-CCTV inspections,
bypass pumping, traffic control, installation procedure, handling procedures,
material storage locations, method of curing, service reconnection, quality
control, testing to be performed, final CCTV inspection, project schedule,
EPSC plan, cleanup plan, residential notification, warrantees furnished and
all else necessary and applicable for a complete CIPP liner installation.

B. The Contractor shall submit with the bid proof of experience
matching the outlines in Section 400, Bidders Qualifications.

cC. Shop drawings and product data shall be submitted for approval

before any work commences.

D. Engineering design calculations, in accordance with the Appendix of
ASTM F-1216, for each length of liner to be installed including the thickness
of each proposed CIPP. It will be acceptable for the Contractor to submit a
design for the most severe line condition and apply that design to all of the
line sections. These calculations shall be performed and certified by a,
qualified, Professional Engineer. All calculations shall include data that
conforms to the requirements of these specifications or has been pre-approved

by the Owner.

E. Submittals shall include information on the cured-in-place pipe
intended for installation and all tools and equipment required for a complete
installation. Contractor shall identify which tools and equipment will be
redundant on the job site in the event of equipment breakdown. All equipment,
to be furnished for the project, including proposed back-up egquipment, shall
be clearly described. The Contractor shall outline the mitigation procedure
to be implemented in the event of key equipment failure during the

installation process.

F. A detailed description of the Contractor’s proposed procedures
for removal of any existing blockages in the pipeline that may be encountered
during the cleaning process.

G. Compensation for all work required for the various submittals
contained within this section shall be included in the various pipelining
items contained in the Proposal.

1.04 QUALITY ASSURANCE AND PRODUCT DELIVERY

A. The CIPP shall be continuous and Jjointless from manhole to
manhole or access point to access point and shall be free of all defects that
will affect the long term life and operation of the pipe.

B. The CIPP shall fit sufficiently tight within the existing pipe so
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as to not leak at the manholes, at the service connections or through the
wall of the installed pipe. If leakage occurs at the manholes or the service
connections the Contractor shall seal these areas to stop all leakage using a
material compatible with the CIPP as directed by the Owner at the price bid
therefore in the Proposal. If leakage occurs through the wall of the pipe the
liner shall be repaired or removed as recommended by the CIPP manufacturer.
Final approval of the liner installation will be based on a leak tight pipe.

C. The CIPP shall be designed for a life of 50 years or dgreater.
The installed CIPP shall have a long term (50 year) corrosion resistance to
the typical chemicals found in domestic sewage. The CIPP may be designed as

a liner to rehabilitate the existing pipe or as a fully structural stand
alone pipe-within-a-pipe. The installed CIPP shall withstand all applicable
surcharge loads (soil overburden, live loads, etc.) and external hydrostatic
(groundwater) pressure, if present, for each specific installation location.

D. Neither the CIPP system, nor its installation, shall cause
adverse effects to any of the Owner’s processes or facilities. The use of the
product shall not result in the formation or production of any detrimental
compounds or by-products at the wastewater treatment plant. The Contractor
shall notify the Owner and identify any by-products produced as a result of
the installation operations, test and monitor the levels, and comply with any
and all local waste discharge requirements. The Contractor shall cleanup,
restore existing surface conditions and structures, and repair any of the
CIPP system determined to be defective. The Contractor shall conduct
installation operations and schedule cleanup in a manner to cause the least
possible obstruction and inconvenience to traffic, pedestrians, businesses,

and property owners or tenants.

E. All existing and confirmed active service connections and any
other service laterals to be reinstated as directed by the Owner shall be re-
opened robotically or by hand in the case of man-entry size piping, to their
original shape and to 95% of their original capacity. All over-cut service
connections will be properly repaired to meet the requirements of these
specifications. This work shall be paid under the separate bid item
WREINSTATE SERVICE CONNECTION (MATERIAL AND INSTALLATION).”

F. All materials furnished, as part of this contract shall be marked
with detailed product information, stored in a manner specified by the
manufacturer and tested to the requirement of this contract.

G. Testing and warranty inspections shall be executed by the Owner.
Any defects found shall be repaired or replaced by the Contractor.

H. The Contractor shall furnish all samples for product testing at
the request of the Owner. The Owner shall take possession of the samples for
testing and shall maintain the chain of custody, deliver the samples to an
approved laboratory and pay for all material and product testing performed

under this contract.

1.05 SAFETY

A. The Contractor shall conform to all work safety requirements of
pertinent regulatory agencies, and shall secure the site for the working
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conditions in compliance with the same. The Contractor shall erect such signs
and other devices as are necessary for the safety of the work site.

B. The Contractor shall perform all of the Work in accordance with
applicable OSHA standards. Emphasis shall be placed upon the requirements for
entering confined spaces and with the equipment being utilized for pipe
renewal.

cC. The Contractor shall submit a proposed Safety Plan to the Owner,
prior to beginning any work, identifying all competent persons. The plan
shall include a description of a daily safety program for the job site and
all emergency procedures to be implemented in the event of a safety incident.
All work shall be conducted in accordance with the Contractor’s submitted

Safety Plan.

D. Compensation for all work required for the submittal of the
Safety Plan shall be included in the various pipelining items contained in

the Proposal.
1.06 REFERENCES

The following documents form a part of this specification to the extent
stated herein and shall be the latest editions thereof. Where differences
exist between codes and standards, the requirements of these specifications

shall apply.

ASTM -F1216 Standard Practice for Rehabilitation of Existing Pipelines
and Conduits by the Inversion and Curing of a Resin-Impregnated Tube

ASTM -F1743 Standard Practice for Rehabilitation of Existing Pipelines
and Conduits by the Pull in and inflate and Curing of a Resin-

Impregnated Tube

ASTM -D543 Standard and Practice for Evaluating the Resistance of
Plastics to Chemical Reagents

ASTM -D638 Standard Test Method for Tensile Properties of Plastics

ASTM ~-D790 Standard Test Methods for Flexural Properties of Un-
reinforced and Reinforced Plastics and Electrical Insulating Materials

ASTM -D792 Standard Test Methods for Density and Specific Gravity of
Plastics by displacement.

ASTM -F2019-03 Standard Practice for Rehabilitation of Existing
Pipelines and

Conduits by the Pulled in Place Installation of Glass Reinforced
Plastic (GRP) Cured-in-Place Thermosetting Resin Pipe (CIPP)

ASTM -D2122-98(2004) Standard Test Method for Determining Dimensions of
Thermoplastic Pipe and Fittings

ASTM -D2990 Standard Test Methods for Tensile, Compressive, and
Flexural Creep and Creep-Rupture of Plastics

ASTM -D3567-97(2002) Standard Practice for Determining Dimensions of
Fiberglass (Glass-Fiber-Reinforced Thermosetting Resin) Pipe and
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Fittings

ASTM -D3681 Standard Test Method for Chemical Resistance of “Fiberglass
(Glass Fiber Reinforced Thermosetting Resin) Pipe in a Deflected
Condition

ASTM -D5813 Standard Specification for Cured-in Place Thermosetting
Resin Sewer Pipe

1.07 PATENT INFRINGEMENT

The Contractor shall hold the Owner and Owner Representative whole and
harmless in any legal action resulting from patent infringement.

1.08 PUBLIC NOTIFICATION

A. 72 hours prior to disruption of service, the Contractor shall
notify property owners, public, residents, and all others who may be affected
using a notification form approved by the Owner. Emergency work notification
by the contractor will be at the discretion of the Owner Representative.

B. The Contractor shall use dye testing or another approved method
for determining active service connections. Service lines that are not
active are not to be reconnected unless directed by the Owner or Owner

Representative.

cC. The Contractor shall disrupt customer service for no longer than
12 hours. If service will be disrupted for more than 12 hours or overnight,
the Contractor must notify affected customers and the Owner of the delay and
make necessary arrangements to keep temporary service to the residence.

1.09 PROJECT DOCUMENTATION

A. The Contractor shall make a walk through video prior to the start
of construction and another immediately after the completion of the project.
These videos shall document the condition of the entire project area. The
project name, contract number, and the date and time of filming shall be
clearly identified in the videos. The location within the project area shall

be clearly identified as filming progresses.

B. Videos shall be submitted to the Owner’s inspector at the

earliest possible date.

cC. Pre-construction video inspections and logs documenting the
existing pipe conditions and construction areas shall be submitted not less
than 72 hours prior to the commencement of CIPP activities. Emergency

projects shall wave 72 hour submittal.

D. The Contractor shall perform Television Video Inspection
immediately prior and immediately following CIPP installation. All videos
are to be clearly documented the location, date and time of the inspection
and shall be provided to the Owner within 24 hours of completion of work of

each individual line segment.
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1.10 EXISTING DOCUMENTATION AVAILABILITY

The Owner will make available to the Contractor or Prospective Bidders
all existing sewer information and television inspections. The Contractor or
Bidder shall make arrangements with the Owner to view this information by
appointment only, Monday - Friday between the hours of 6:00 AM and 5:00 PM.
See the contact information below:

Address: City of Huntsville
Department of Water Pollution Control

1800 Vermont Road
Huntsville, AL 35804

Contact: Mr. Mark Huber
Phone: (256) 883-3777

1.11 QUALIFICATIONS

A. The Contractor is required to have at least one qualifying
superintendent on the job during construction activities. The qualifying
superintendent and crew that will be undertaking the work must meet the
experience requirements noted in Section 00400. Crews and superintendent
shall be able to respond onsite within twenty four hours of notification for

an emergency project.

B. A minimum of five (career) years flow diversion supervisory field
experience is required.

cC. See experience qualifications in section 00400 of the
Supplemental specifications.

PART 2 - PRODUCTS

2.01 GENERAL

A. The finished replacement pipe/liner shall be fabricated from
materials which will be chemically resistant to withstand internal exposure
to municipal wastewater and meet the chemical requirements specified in this

section.

B. All materials, shipped to the project site, shall be accompanied
by test reports certifying that the material conforms to the ASTM standards
listed herein. Materials shall be shipped, stored, and handled in a manner
consistent with written recommendations of the CIPP system manufacturer to
avoid damage. Damage includes, but is not limited to, gouging, abrasion,
flattening, cutting, puncturing, or ultra-violet (UV) degradation. On site
storage locations, shall be approved by the Owner. All damaged materials
shall be promptly removed from the project site at the Contractor’s expense
and disposed of in accordance with all current applicable regulations.

2.02 MATERIALS
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A. Fabric Tube

i. The fabric tube shall consist of one or more layers
of absorbent non-woven felt fabric, felt/fiberglass or
fiberglass and meet the requirements of ASTM F 1216, ASTM F
1743, ASTM D 5813 & ASTM F2019. The fabric tube shall be
capable of absorbing and carrying resins, constructed to
withstand installation pressures and curing temperatures and
have sufficient strength to bridge missing pipe segments, and
stretch to fit irregular pipe sections. The contractor shall
submit certified information from the felt manufacturer on the
nominal void volume in the felt fabric that will be filled

with resin.

ii. The wet-out fabric tube shall have a uniform
thickness and excess resin distribution that when compressed
at installation pressures will meet or exceed the design

thickness after cure.

iii. The fabric tube shall be manufactured to a size and
length that when installed will tightly fit the internal
circumference, meeting applicable ASTM standards or better, of
the original pipe. Allowance shall be made for circumferential
stretching during installation. The tube shall be properly
sized to the diameter of the existing pipe and the length to
be rehabilitated and be able to stretch to fit irregular pipe
sections and negotiate bends. The Contractor shall determine
the minimum tube length necessary to effectively span the
designated run between manholes. The Contractor shall verify
the lengths in the field prior to ordering and prior to
impregnation of the tube with resin, to ensure that the tube
will have sufficient length to extend the entire length of the
run. The Contractor shall also measure the inside diameter of
the existing pipelines in the field prior to ordering liner so
that the liner can be installed in a tight-fitted condition.

iv. The outside and/or inside layer of the fabric tube
(before inversion/pull-in, as applicable) shall be coated with
an impermeable, flexible membrane that will contain the resin
and facilitate, if applicable, vacuum impregnation and
monitoring of the resin saturation during the resin
impregnation (wetout) procedure.

V. No material shall be included in the fabric tube that
may cause de-lamination in the cured CIPP. No dry or
unsaturated layers shall be acceptable upon visual inspection
as evident by color contrast between the felt fabric and the
activated resin containing a colorant.

vi. The wall color of the interior pipe surface of CIPP
after installation shall be a light reflective color so that a
clear detailed examination with closed circuit television
inspection equipment may be made. The hue of the color shall
be dark enough to distinguish a contrast between the fully
resin saturated felt fabric and dry or resin lean areas.
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vii. Seams in the fabric tube, if applicable, shall meet
the requirements of ASTM D5813.

viii. The outside of the fabric tube shall be marked every
five (5) feet with the name of the manufacturer or CIPP
system, manufacturing lot and production footage.

ix. The minimum length of the fabric tube shall be that
deemed necessary by the installer to effectively span the
distance from the starting manhole to the terminating manhole
or access point, plus that amount required to run-in and run-
out for the installation process.

B. Resin shall be a corrosion resistant polyester or vinyl
ester resin and catalyst system that when properly cured within the
tube composite meets the requirements of ASTM F1216, ASTM F1743 or F2019,
the physical properties herein, and those, which are to be utilized in the
design of the CIPP for this project. The resin shall produce CIPP which will
comply with or exceed the structural and chemical resistance requirements of

this specification.
C. Structural Requirements and Minimum Physical Properties

i. The physical properties and characteristics of the
finished liner will vary considerably, depending on the types
and mixing proportions of the materials used, and the degree
of cure executed. It shall be the responsibility of the
Contractor to control these variables and to provide a CIPP
system which meets or exceeds the minimum properties specified
herein:

ii. The CIPP shall be designed as per ASTM standards.
The CIPP design shall assume no bonding to the original pipe

wall.

iii. The design engineer shall set the long term (50 year
extrapolated) Creep Retention Factor at 33% of the initial
design flexural modulus as determined by ASTM D-790 test
method. This value shall be used unless the Contractor submits
long term test data (ASTM D2990) to substantiate a higher
retention factor.

iv. The cured pipe material (CIPP) shall, at a minimum,
meet or exceed the structural properties, as listed below.

Property Test Cured Composite Cured Composite
Method Per ASTM F1216 Per Design
Flexural Modulus of ASTM D-790 | 250,000 psi Contractor Value
Elasticity (Short Term)
Flexural Strength ASTM D-790 | 4,500 psi Contractor Value
(Short Term)

V. The required structural CIPP wall thickness shall be
based, as a minimum, on the physical properties of the cured
composite and per the design of the Professional Engineer (see
also Section 1.03, Item D) and in accordance with the Design
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Equations contained in the appendix of the ASTM standards, and
the following design parameters:

Design Safety Factor 2.0 (1.5 for pipes 36” or larger)

Creep Retention Factor 33%

Ovality 2% or as measured by field inspection

Constrained Soil Modulus Per AASHTO LRFD Section 12 and AWWA
Manual M45

Groundwater Depth As specified or indicated on the Plans

Soil Depth (above the crown) As specified or indicated on the Plans

Live Load Highway, railroad or airport as
applicable

Soil Load (assumed) 120 lb/cu. Ft.

Minimum service life 50 years

vi. The Contractor shall submit, prior to installation of
the lining materials, certification of compliance with the
specifications and/or the requirements of the pre-approved
CIPP system. Certified material test results shall be
included that confirm that all materials conform to these
specifications and/or the pre-approved system. Materials not
complying with the requirements will be rejected.

vii. The design soil modulus may be adjusted based on data
determined from detailed project soil testing results as
provided by the Owner in the contract documents.

2.03 SUBMITTALS

A. Fabric Tube - including the manufacturer and description of
project components.

B. Flexible membrane (coating) material - including recommended
repair (patching) procedure if applicable.

C. Raw Resin Data - including the manufacturer and description of
project components.

D. Manufacturers’ shipping, storage, and handling recommendations
for all components of the CIPP system.

E. All MSDS sheets for all materials to be furnished for the
project.
F. Tube wet-out & cure method including:

i. A complete description of the proposed wet-out procedure
for the proposed technology.

ii. The Manufacturer’s recommended cure method for each
diameter and thickness of CIPP liner to be installed. This
shall contain a detailed curing procedure detailing the curing
medium and the method of application.
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PART 3 — EXECUTION
3.01 GENERAL

A. The Contractor shall transport, handle, and store ©pipes,
fittings, and other materials as recommended by the manufacturer.

B. If new materials become damaged before installation, it shall be
repaired as recommended by the manufacturer or replaced as required by the
Owner Representative at the Contractor’s expense, before proceeding further.

3.02 PREPARATION

A. Preparation, cleaning, inspection, sewage by-passing and public
notification. The Contractor shall clean the interior of the existing host
pipe prior to installation of the CIPP liner. All debris and obstructions,
that will affect the installation and the final CIPP product delivery to the
Owner, shall be removed and disposed of at the Contractor’s cost.

B. The Contractor may, under the direction of the Owner, utilize any
of the existing manholes in the project area as installation access points.
If a street must be closed to traffic because of the location of the sewer,
the Contractor shall furnish a detailed traffic control plan and all labor
and equipment necessary. The plan shall be in conformance with the
requirements of the local agency having jurisdiction over traffic control.

cC. The Contractor shall remove all internal debris from the pipe
line that will interfere with the installation and the final product delivery
of the CIPP as required in these specifications. Solid debris and deposits
shall be removed from the system and disposed of properly by the Contractor.
Moving material from manhole section to manhole section shall not be allowed.
As applicable the contractor shall either plug or install a flow bypass
pumping system to properly clean the pipe lines. Precaution shall be taken,
by the Contractor in the use of cleaning equipment to avoid damage to the
existing pipe. The repair of any damage, caused by the cleaning eguipment,
shall be the responsibility of the Contractor. The Owner will designate a
site for the disposal of all debris removed, from the Owner’s sewer system,
as a direct result of the cleaning operation. Unless otherwise specified by
the Owner, the Contractor shall dispose off all debris at no charge.

D. The Contractor shall provide for the flow of existing mainline
and service connection effluent around the section or sections of pipe
designated for CIPP installation. Service connection effluent may be plugged
only after proper notification to the affected residence and may not remain
plugged overnight. Installation of the liner shall not begin until the
Contractor has installed a sewage by-pass system and all pumping facilities
have been installed and tested under full operating conditions including the
bypass of mainline and side sewer flows. Once the lining process has begun,
existing sewage flows shall be maintained, wuntil the resin/felt tube
composite 1is fully cured, cooled down, full televised and the CIPP ends
finished. The Contractor shall coordinate sewer bypass and flow interruptions
with the Owner at least 14 days in advance and with the property owners and
businesses at least 3 business days in advance. The pump and bypass lines
shall be of adequate capacity and size to handle peak flows. The Contractor
shall submit a detail of the bypass plan and design to the Owner before
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proceeding with any CIPP installation. Compensation for by-pass pumping and
all associated plans and approvals shall be at the price bid therefore in the

Proposal.

E. Contractor shall perform post-cleaning video inspections of the
pipelines. Only PACP certified personnel trained in locating breaks,
obstacles and service connections by closed circuit television shall perform
the inspection. The Contractor shall provide the Owner a copy of the pre-
cleaning and post-cleaning video and suitable log, and/or in digital format
for review prior to installation of the CIPP and for later reference by the

Owner.

F. It shall be the responsibility of the Contractor to clear the
iine of obstructions that will interfere with the installation and long—-term
performance of the CIPP. If pre-installation inspection reveals an

obstruction, misalignment, broken or collapsed section or sag that will
prohibit proper installation of the CIPP, the Contractor will be directed by
the Owner to correct the problem(s) prior to lining by utilizing open cut
point repair methods. The Contractor shall be compensated for this work under
the bid item designated for point repairs. The Contractor and Owner are to
agree on all point repairs prior to commencement of work or placement of any
CIPP lining.

G. The Contractor shall be responsible for confirming the locations
of all branch service connections prior to installing and curing the CIPP. If
required in the contract documents, each connection will be dye tested to
determine whether or not the connection is live or abandoned. In the event
the status of a service connection cannot be adequately defined, the Owner
will make the final decision, prior to installation and curing of the liner,
as to the status. Typically only service connections deemed “active” shall be

reopened by the Contractor.

H. The Contractor shall be allowed use water from an owner-approved
fire hydrant in the project vicinity. Use of an approved double check
backflow assembly shall be required. Contractor shall provide his own
approved assembly. Contractor shall pay current market price for all water

usage.

I. The Contractor shall be solely responsible for managing
groundwater in the work areas in which he is operating. This work shall be
at no additional cost to the Owner.

J. The Contractor shall be solely responsible for access to the
areas in which he is working. Contractor shall be allowed to use COH rights-
of-way and/or utility easements associated directly with the sanitary sewer
lines to be rehabilitated, using proper traffic control. Provision of access
to the project sites shall be at no additional cost to the Owner.

3.03 CIPP INSTALLATION

A. The CIPP Liner shall be installed and cured in the host pipe per
the manufacturer’s specifications as described and submitted in the project

submittals.

B. CIPP installation shall be in accordance with the applicable ASTM
standards as referenced in Section 1.06.
C. The wet-out tube shall be positioned in the pipeline using the
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method specified by the manufacturer. Care should be exercised not to damage
the tube as a result of installation. The tube should be pulled-in or
inverted through an existing manhole or approved access point and fully
extend to the next designated manhole or termination point.

D. Prior to installation and as recommended by the manufacturer
remote temperature gauges or sensors shall be placed inside the host pipe to
monitor the temperatures during the cure cycle. Liner and/or host pipe
interface temperature shall be monitored and logged during curing of the
liner.

E. Curing shall be accomplished by utilizing the appropriate medium
in accordance with the manufacturer’s recommended cure schedule. The curing
source or in and output temperatures shall be monitored and logged during the
cure cycles. The manufacturer’s recommended cure schedule shall be used for
each line segment installed, and the liner wall thickness and the existing
ground conditions with regard to temperature, moisture level, and thermal
conductivity of soil, per ASTM as applicable, shall be taken into account by
the Contractor.

3.04 COOL DOWN

A, The Contractor shall cool the CIPP in accordance with the
approved CIPP manufacturer’s recommendations as described and outlined in the
project submittals.

B. Temperatures and curing data shall be monitored and recorded, by
the Contractor, throughout the installation process to ensure that each phase
of the process is achieved as approved in accordance with the CIPP System

manufacturer’s recommendations.

3.05 FINISH

A. The installed CIPP shall be continuous over the entire length of
a sewer line section and be free from visual defects such as foreign
inclusions, dry spots, pinholes, major wrinkles and de-lamination. The lining
shall be impervious and free of any leakage from the pipe to the surrounding
ground or from the ground to inside the lined pipe.

B. Any defect, which will or could affect the structural integrity
or strength of the linings, shall be repaired at the Contractor’s expense, in
accordance with Section 3.06 CIPP Repair/Replacement.

cC. The beginning and end of the CIPP shall be sealed to the existing
host pipe. The sealing material shall be compatible with the pipe end and
shall provide a watertight seal.

D. If any of the service connections leak water between the host
pipe and the installed liner, the connection mainline interface shall be
sealed to provide a water tight connection.

E. If the wall of the CIPP leaks, it shall be repaired or removed
and replaced with a watertight pipe as recommended by the manufacture of the

CIPP system.

F. Compensation shall be at the actual length of cured-in-place pipe
installed. The length shall be measured from center of manhole to center of
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manhole. The unit price per linear foot installed shall include all
materials, labor, equipment and supplies necessary for the complete CIPP
liner installation. Compensation for service connection sealing shall be at
the unit price bid therefore in the Proposal.

3.06 CIPP REPAIR/REPLACEMENT

A. Occasionally installation of will result in the need to repair or
replace a defective CIPP. The Contractor shall outline specific repair or
replacement procedures for potential defects that may occur in the installed
CIPP. Repair/replacement procedures shall be as recommended by the CIPP
system manufacturer and shall be submitted as part of the PWS.

B. Defects in the installed CIPP that will not affect the operation
and long term life of the product shall be identified and defined.

C. Repairable defects that may occur in the installed CIPP shall be
specifically defined by the Contractor based on manufacturer’s
recommendations, including a detailed step-by-step repair procedure,
resulting in a finished product meeting the requirements of these contract
specifications.

D. Un-repairable defects that may occur to the CIPP shall be clearly
defined by the Contractor based on the manufacturer’s recommendations,
including a recommended procedure for the removal and replacement of the

CIPP.
3.07 MANHOLE CONNECTIONS AND RECONNECTIONS OF EXISTING SERVICES

A. A seal, consisting of a resin mixture or hydrophilic seal
compatible with the installed CIPP shall be applied at manhole walls in
accordance with the CIPP System manufacturer’s recommendations.

B. Existing services shall be internally or externally reconnected
unless indicated otherwise in the contract documents. This item shall be
paid for under the separate bid item “REINSTATE SERVICE CONNECTION (MATERIAL

AND INSTALLATION).”

C. Reconnections of existing services shall be made after the CIPP
has been installed, fully cured, and cooled down. It is the Contractor’s
responsibility to make sure that all active service connections are

reconnected.

D. External reconnections are to be made with a tee fitting in
accordance with CIPP System manufacturer’s recommendations. Saddle
connections shall be seated and sealed to the new CIPP using grout or resin
compatible with the CIPP.

E. A CCTV camera and remote cutting tool shall be used for internal
reconnections. The machined opening shall be at least 95 percent of the
service connection opening and the bottom of both openings must match. The
opening shall not be more than 100 percent of the service connection opening.
The edges of the opening shall not have pipe fragments or liner fragments,
which may obstruct flow or snag debris.

F. In the event that service reinstatements result in openings that
are greater than 100 percent of the service connection opening, the
Contractor shall install a CIPP type repair, sufficiently in size to
completely cover the over-cut service connection. No additional compensation
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will be paid for the repair of over-cut service connections.

G. Coupons of pipe material resulting from service tap cutting shall
be collected at the next manhole downstream of the pipe rehabilitation
operation prior to leaving the site. Coupons may not be allowed to pass
through the system.

3.08 TESTING OF INSTALLED CIPP

A. The physical properties of the installed CIPP shall be verified
through field sampling and laboratory testing. All materials for testing
shall be furnished by the Contractor to the Owner for testing. All materials
testing shall be performed at the Owner’s expense, by an independent third
party laboratory selected by the Owner as recommended by the CIPP
manufacturer. All tests shall be in accordance with applicable ASTM test
methods to confirm compliance with the requirements specified in these
contract documents.

B. The Contractor shall provide samples for testing to the Owner
from the actual installed CIPP liner. Samples shall be provided, at a minimum
from one location per 1000 linear feet of CIPP installed. The sample shall be
cut from a section of cured CIPP that has been inverted or pulled through a
like diameter pipe which has been held in place by a suitable heat sink, such
as sandbags. All curing, cutting and identification of samples will be
witnessed by the Owner and transmitted by the Owner to the testing

Laboratory.

On pipelines greater in diameter than is practical to produce
restrained samples, the Owner may at its discretion, require plate samples
cured with the CIPP or designate a location in the newly installed CIPP where
the Contractor shall take a sample. The Opening produced from the sample
shall be repaired in accordance with manufacturers recommended procedures.

C. The laboratory results shall identify the test sample location as
referenced to the nearest manhole and station. Final payment for the project
shall be withheld pending receipt and approval of the test results. If
properties tested do not meet minimum requirements, the CIPP shall be
repaired or replaced by the Contractor, at no additional cost to the Owner.

D. The CIPP system installed shall meet the chemical resistance
requirements of ASTM standards. CIPP samples tested shall be of fabric tube
and the specific resin proposed for actual construction. It is required that
CIPP samples without plastic coating meet these chemical testing

requirements.

E. Overall, the hydraulic capacity shall be maintained as large as
possible. The installed CIPP shall at a minimum be equal to the full flow
capacity of the original pipe before rehabilitation. In those cases where
full capacity cannot be achieved after liner installation, the Contractor
shall submit a request to waive this requirement, together with the reasons
for the waiver request. Calculated capacities may be derived using a commonly
accepted roughness coefficient for the existing pipe material taking into
consideration its age and condition.

F. The installed CIPP thickness shall be measured for each 1line
section installed. If the CIPP thickness does not meet that specified in the
contract and submitted as the approved design by the Contractor then the
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liner shall be repaired or removed. The liner thickness shall have tolerance
of minus 5% plus 10%. In man-entry size piping the Contractor shall remove a
minimum of one sample or one sample every line section of installed CIPP, not
meeting the specified design thickness, to be used to check the liner
thickness. The samples shall be taken by core drilling 2-inch diameter test
plugs at random locations selected by the Owner. As an alternative the
Contractor may use industry proven, non-destructive methods for confirming

the thickness of the installed CIPP.

G. All costs, to the Contractor, associated with providing cured
CIPP samples for testing shall be included in the Lump Sum price bid for
Mobilization. Payment for all testing by a laboratory will be paid for by the

Owner.
3.09 AS-BUILT DRAWINGS

A. As-Built drawings, pre & post inspection videotapes and/or CD’s
shall be submitted to the Owner, by the Contractor within 2 weeks of final
acceptance of said work or as specified by the Owner. As-Built drawings will
include the identification of the work completed by the Contractor and shall
be prepared on one set of Contract Drawings provided to the Contractor at the

onset of the project.

B. As-Built drawings shall be kept on the project site at all times,
shall include all necessary information as outlined or as agreed to by the
Owner and the Contractor at the start of the Contract and shall be updated as
the work is being completed, and shall be clearly legible.

C. Compensation for all work required for the submittal and approval
of As-Built Drawings shall be included in the various bid items contained in

the Proposal.

3.10 FINAL ACCEPTANCE

A. All CIPP sample testing and repairs to the installed CIPP as
applicable, shall be completed, before final acceptance, meeting the
requirements of these specifications and documented in written form.

B. The Contractor shall perform a detailed closed-circuit television
inspection in accordance with ASTM standards, in the presence of the Owner
after installation of the CIPP liner and reconnection of the side sewers. A
radial view (pan and tilt) TV camera shall be used. The camera shall be
panned 360 degrees around the circumference of the pipe and along the wall of
the finished pipe at 10 foot intervals. The finished liner shall be
continuous over the entire length of the installation and shall be free of
significant visual defects, damage, deflection, holes, leaks and other
defects. Unedited digital documentation of the inspection shall be provided
to the Owner within ten (10) working days of the liner installation. The data
shall note the inspection date, location of all reconnected side sewers,
debris, as well as any other defects in the liner, including, but not limited
to, gouges, cracks, bumps, or bulges. If post installation inspection
documentation is not submitted within Ten (10) working days of the liner
installation, the Owner may at its discretion suspend any further
installation of CIPP until the post-installation documentation is submitted.
As a result of this suspension, no additional working days will be added to
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the contract, nor will any adjustment be made for increase in cost.
Immediately prior to conducting the closed circuit television inspection, the
Contractor shall thoroughly clean the newly installed liner removing all
debris and buildup that may have accumulated.

C. Bypass pumping or plugging from the upstream manhole shall be
utilized to minimize sewage from entering the line during the inspection. In
the case of bellies in the line, the pipe shall be cleared of any standing
water to provide continuous visibility during the inspection.

D. Where leakage is observed through the wall of the pipe, the
contractor shall institute additional testing including but not limited to
air testing, localized testing and any other testing that will verify the
leak-proof integrity of the installed CIPP to the satisfaction of the

Owner.

3.11 WARRANTY

A. The materials used for the project shall be certified by the
manufacturer for the specified purpose. The manufacturer shall warrant the
liner to be free from defects in raw materials for one (1) year from the date
of installation and acceptance by the Owner. The Contractor shall warrant the
liner installation for a period of one (1) year. During the Contractor
warranty period any defect, which may materially affect the integrity,
strength, function and/or operation of the pipe, shall be repaired at the
Contractor’s expense in accordance with procedures included in Section 3.06

CIPP Repair/Replacement.

B. After a pipe section has been lined and for a period of time up
to one (1) year following completion of the project, the Owner may inspect
all or portions of the lined system. The specific locations will be selected
at random by the Owner and will include all sizes of CIPP from this project.
If it is found that any of the CIPP has developed abnormalities since the
time of "Post Construction Television Inspection,” the abnormalities shall be
repaired and/or replaced as defined in Section 3.06 CIPP Repair/Replacement.
If, after inspection of a portion of the lined system under the contract,
problems are found, the Owner may televise all the CIPP installed on the
contract. All verified defects shall be repaired and/or replaced by the
Contractor and shall be performed in accordance with Section 3.06 CIPP
Repair/Replacement and per the original specifications, all at no additional

cost to the Owner,

END OF SECTION
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SUPPLEMENT TO GENERAL REQUIREMENTS
FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS

SANITARY SEWER REHABILITATION
CURED-IN-PLACE PIPE INSTALLATION 2013

PROJECT #65-13-SP32

CITY OF HUNTSVILLE, ALABAMA



SUPPLEMENT TO GENERAL REQUIREMENTS

1. GENERAL

The attention of all bidders is calied to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1996) setting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. No one is entitled to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor's State of Alabama license and classification must appear on the outside of the bid envelope along with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be

cause to reject the bid.

in determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record
of performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for
herein, in addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in
making award of contract. The right is reserved to reject any bid where investigation of the business and technical
organization of the bidder available for the contemplated work, including financial resources, equipment, and experience on
similar projects does not satisfy the Owner that such bidder is qualified to perform the work. The City Council of the City of
Huntsville reserves the right to reject any and all bids and to waive informalities.

Primary considerations in the award of this contract shall be a combination of qualifications and price. Bidders will be scored
on the following areas and the applicable score for each area as follows:

Points out of 100

Company Qualifications 20
Company Organization 20
Superintendent Qualifications 10
*Price 50

*Low bidder will receive 50 points. Others will be awarded points based on a percentage calculated by
deducting the percentage over the low bid subtracted from 100%. Example: Low bid is $1,000,000, second
low bid is $1,100,000. Second low bidder receives 50 X (100% - $100,000/$1,000,000), or 45 points.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening. These specifications, the supplemental specifications, the pians,
special provisions and all supplementary documents are essential parts of the contract, and a requirement occurring in one is
as binding as though occurring in all. They are intended to be complementary and to describe and provide for a complete
work. In case of discrepancy, calculated dimensions, unless obviously incorrect, shall govern over scaled dimensions.
Supplemental Specifications shall govern over the Standard Specifications for Construction of Public Improvements Contract
Projects. Plans shall govern over Standard Specifications for Construction of Public Improvements Contract Projects. Special
Provisions shall govern over Standard Specifications for Construction of Public Improvements Contract Projects, Supplemental
Specifications, and Plans. Ali bid openings and any scheduled pre-bid conferences are open to the public and will be heid in
the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, unless otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER.

2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form furnished him by the
City. Uniess otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is

signed by each co-venturer.

(B) Details. On the proposal form, the bidder shall enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and
extension amount are shown. On lump sum items an entry shall be shown in the amount bid column. If a bidder wishes to bid
an item free, then he shall enter 0 (zero) in both the unit price column and amount bid column. After all extensions are made,
the bidder shall total the extended amounts of the bid items and show his total bid amount in the appropriate place on the
proposal form. All figures shall be legibly shown in ink or typed. Any interlineation, erasure or other alteration of a figure shall
be initialed by the signer of the proposal. The City will check the extension of each item given in the proposal and correct all
errors and discrepancies. In case of a discrepancy between a unit bid price and the extension amount, the unit price shall
govern. The sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid.



(C) Signing. The bidder's proposal must be signed with ink by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an
individual, his name and post office address must be shown; by a partnership, the name and post office address of each
partnership member must be shown; as a joint venture, the name and post office address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation and the business address
of its corporate officials must be shown. The proposal bid bond, if bid bond is tendered, shall be properly signed by the bidder

and the surety.

(D) Irregular Proposals. Proposals will be considered irregular and will be rejected if they contain any omissions, alteration
of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the alternate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing
the proposal, or other irregularities of any kind. Bids that are not signed will be considered non-responsive and will be
rejected. No proposal will be opened that does not contain the contractor's Alabama State license number. Proposals may
be rejected at any time prior to the execution of the contract. Any bidder using the same or different names for submitting
more than one proposal upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelope on the outside of which is written in large letters “Proposals for Work” and so marked as to indicate the project name,
project number, bidder name, and State license number. Proposals will be received by the OWNER or his representative
unless otherwise provided until the hour and date set in the notice to Contractors for the opening thereof. No proposal will be
considered which has not been received prior to the hour and date set for the opening of bids. Proposals received after that
time will be returned. No proposal will be opened that does not contain the contractor's Alabama State license number.

3. QUANTITIES

The undersigned bidder understands that when unit prices are called for, the quantities shown herein are approximate only
and are subject to increase or decrease. and offers to do the work whether the quantities are increased, or decreased, at the
unit prices stated in the proposal. Any substantial changes requiring an increase must be approved by change order prior to
work and authorized by City Council Action. The undersigned bidder also understands that when lump sum bids are called for,
he will be required to furnish all equipment, labor, material and other items or cost to construct a complete facility. See
Attachment “A” - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS

(A) Changes in the Work

Without invalidating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon receipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed

by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increase in the
contract price or an extension of the contract time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed
and work perfomed in an emergency and any other claim of the contractor for a change in the contract time or the contract

price which shall be approved by the OWNER.

It is the contractor's responsibility to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shall be adjusted accordingly. The contractor will furnish proof of such

adjustment to the owner.
(B) Change of Contract Price.

The contract price may only be changed by a change order. Any claim for additional compensation shall be based on written
notice delivered to the Owner and Engineer within ten (10) days of the occurrence of the event giving rise to the claim. Notice
of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence uniess OWNER
allows an additional period of time to ascertain more accurate data. The contract price constitutes the total compensation
payable to the contractor for performing the work. All duties, responsibilities and obligations assigned to or undertaken by the
contractor shall be at his expense without changing the contract price. The owner may at any time without notice to the
sureties, by written order designated or indicated to be a change order, make any change in the work within the general scope
of the contract, including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the



method or manner of performance of the work; (3) in the owner-furnished facilities, equipment, materials, services, or site; or
(4) directing acceleration in the performance of the work. Any other written order or an oral order from the owner which
causes any such change, shall be treated as a change order under this clause, provided that the contractor gives the owner
written notice stating the date, circumstances, and source of the order and that the contractor regards the order as a change

order.
{C) Change in the Contract Time.

The contract time may only be changed by a change order. Any claim for an extension in the contract time shall be based on
written notice delivered to the owner and engineer within ten (10) days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time
shall be determined by OWNER if owner and contractor cannot otherwise agree. Any change in the contract time resulting
from any such claim shall be incorporated in a change order. The contract time will be extended in an amount equal to time
lost due to delays beyond the control of contractor if he makes a claim as provided above. Such delays shall include, but not
be restricted to, acts or neglect by any separate contractor employed by owner, fires, floods, labor disputes, epidemics,
abnormal weather conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (including compensation for additional professional services) for delay by either party. No claim for
delay shall be allowed because of failure to fumnish drawings until two weeks after demand for such drawings and not then

unless such claim be reasonable.
(D) Time extenslon for abnormal weather conditions
in order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
is, more severe than the adverse weather anticipated for the project location during any given month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Ocearic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base line for monthly weather time
evaluations. The Contractor's normal progress schedule must reflect these anticipated adverse weather delays in all weather
dependent activities. The contractor's bid shall inciude the impact of the anticipated lost days in his quotation for the time he is

to be on site.

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT | Nov | DEC

11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor’s scheduled work
day before it is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office in Huntsville, Alabama, with telephone service, and shall maintain close
liaison with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covered under the executed contract; therefore, this responsibility cannot
be shifted by subcontracting the work to others. All subcontractors shall be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-
8-6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1996)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “C". Lien waivers
will be required from all subcontractors at the time of submittal of the final payment request. ~ Contractor shall keep the
“Subgontractor's Listing” updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. If the subs listed on Attachment “C’ are approved by the Owner, you
will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be approved by
written letter from the Owner. If subcontractors are not approved, you will be notified prior to approval of contract by City
Council. See Section 39 for Correction to City of Huntsville Standards Specifications for Construction.



7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the schedule of prices, not exceeding $10,000.00 dollars, payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is accepted, the
undersigned shall fail to execute the contract and furnish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwise, said certified check or bid bond is to be returned to the undersigned.

8. N/A

9.  LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the
City against claims arising out of or resuiting from the Contractor's operation under his contract for personal injury or property
damage with minimum combined single limits of $1,000,000, whether such operations are performed by himself, or by anyone
directly or indirectly employed by them. In addition, a copy of the policy may be requested upon award. Certificates of
insurance acceptable to the City shall be filed with the City prior to commencement of work and said certificate shall provide
that poilicies will not be altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmless from any suits, claims, demands,
damages, liabilities, costs and expenses including reasonable attorney’s fees, arising out of or resuiting from the performance
of the work. Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should refiect
the insurance coverage required herein. The Certificates are to be signed by a person authorized by the Insurer to bind
coverage on its behalf and must be an original signature. Certificates signed using digital signatures will not be accepted
unless accompanied by a written statement from the insurance/surety company indicating that their electronic signature is
intended as their signature.  The Certificates must indicate coverage will not be canceled or non-renewed except after thirty
(30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama

35804, Attention: Penny Keily.
10. LICENSES AND CLASSIFICATIONS

in order to receive the award of this contract, the Contractor shall be required to possess a valid general contractor's license in
accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Code of Alabama as stated in Section 1 above.
This general contractor's license shall be a State of Alabama general contractor’s license and shall be maintained throughout
the term of this contract. A valid City of Huntsville license shail aiso be maintained throughout the term of this contract.

The required classification for this project is stated in the Notice to Contractors also known as Attachment “E”.

11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees
which may be necessary or required in order to perform the work detailed herein. A City of Huntsville Contractor's License
must be obtained from the City of Huntsville Inspection Department at the time signatures are obtained on contracts. A copy
of City of Huntsville license shall be provided to the OWNER at the time the contract is executed.

12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project, the OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which is to be retained by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b) claims filed, or reasonable evidence indicating imminent filing of claims against
the Contractor; c) failure of the Contractor to make payments properly to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; )
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is later than the contract completion date. All pay
requests will be submitted by hard copy and on disk. The hard copy will be printed from the disk. A sample copy of the
invoice is attached as Attachment “F". The OWNER will provide the disk to the contractor. Two originals and two copies of
the invoices are required before payment will be made. The disk should be submitted each month, along with the originals
and copies, to the Administrative Officer in the Engineering Department. No further retainage will be held after fifty percent
(50%) of the contract is complete. All payments to Contractor will be made as soon as practical after the approval and finance
processes have been completed. SEE SECTION 32 FOR INFORMATION ON FINAL PAYMENT.

13. N/A



14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, and the bid bond form, and it is
mutually agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such examination
and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and
other records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records if
they are not otherwise provided with bid documents. If available, it is understood that such information was obtained and is
intended for the City of Huntsville's design and estimating purposes only. It is made available to bidders that they may have
access to identical subsurface information available to the City, and is not intended as a substitute for personal investigation,
interpretations and judgment of the bidders. Bidders are advised that the City disclaims responsibility for any opinions,
conclusions, interpretations, or deductions that may be expressed or implied in any of the information presented or made
available to bidders; it being expressly understood that the making of deductions, interpretations, and conclusions from all of
the accessible factual information is the bidder's sole responsibility.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect to these documents before proceeding with the affected work. The issuance
or the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data
shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the
Contractor's compliance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficient for
construction. HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the contractor acknowledges and
represents that it has received, reviewed, and carefully examined such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not, rely
upon any representation or warranties by the Owner concerning such documents as no such representation or warranties

have been or are hereby made.

15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor's proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and
issued after the execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

it is further understood and agreed that the Contractor shall commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. Ali work shall be carried on

continuously to completion.
17. CONTRACT TIME

All work is to be completed within the allotted time of the original contract, which is stated in the bid proposal documents,
unless a valid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to
the City the amounts per calendar day by the schedule shown in the schedule in the City of Huntsville Standard Specifications,
Section 80.11 — “Schedule of Liquidated Damages” for each day thereafter until such work is completed. The City will deduct
said sum or sums from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12.). Attachment “F” — Sample of Request for Payment with Liquidated Damages shall become a part
of the contract documents. Liquidated damages will be deducted from all invoices when the invoice estimate period end date

is later than the contract compietion date.



Section 80.11 — “Schedule of Liquidated Damages’ has been amended as follows effective 2/1/11 and revised In COH

specifications 3/7/11:

Oxriginal Contract Amount | Ligquidated Damages Dafly Charge
More Than To and Calendar Day Work Day
Including or Fixed Date
$ 0 $ 100,000 S 200 S 400
$ 100,000 S 500,000 $ 550 S 1,100
$ 500,000 S 1,000,000 $ 900 S 1,800
s 1,000,000 S 2,000,000 S 1,350 s 2,700
S 2,000,000 | e . S 1,550 S 3,100

When the contract time is on the calendar day or date basis, the
schedule for calendar days shall be used. When the contract time is on a
work day basis, the schedule for work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change Orders.

19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property outside the right-of-way easement or
property identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract in whole or in part by the Contractor for
convenience. The City shall give written notice of such termination to the Contractor specifying when the full or partial

termination becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shali stop Work when such
termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts and shall not
purchase any additional supplies, equipment or materials for the Work, and shall make every effort to mitigate the costs of
termination. The Contractor shall settle the liabilities and claims arising out of their termination of subcontracts and orders.
The City may direct the Contractor to assign the contractor's right, title and interest under terminated orders or subcontracts to
the City or its designee and may direct the Contractor to take steps to preserve the Work in place at the time of the

termination.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City and the Consultant specifying the amounts due
because of the termination for convenience together with costs, pricing or other data required by the City. If the
Contractor fails to file a termination claim within six (6) months from the effective date of termination, the owner
shall pay the Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the Contractor may agree to the compensation, if any, due to the Contractor hereunder.
(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.
(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential

damages); provided, however, that if it appears that the Contractor would not have profited or
would have sustained a loss if the entire Contract would have been completed, no profit shall be



allowed or included and the amount of compensation shali be reduced to reflect the anticipated
rate of loss, if any. Costs incurred in performing the terminated portion of the work must have
been incurred prior to the effective date of the termination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clause. These costs shall not inciude amounts paid in
accordance with other provisions hereof.

The Total Sum to be paid the Contractor under this clause shail not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

The Owner specifically reserves the right to convert a termination for convenience into a termination for cause within one (1)
year after the effective date of the termination for convenience, in the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warranted the Owner terminating for default, had those circumstances
or conditions been properly known by the Owner, at the time of the termination for convenience. The Owner may, upon written
notice to the Contractor of its intention to convert the termination for convenience to a termination for cause. initiate the
termination for cause procedures at that time, as set forth in the Performance Bond, and the termination for convenience
shall then be converted to a termination for cause.

16. TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly skilled workers, supervisory personnel or proper equipment or material, or if it fails to make
prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any other right or remedy, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever methods it may deem expedient. In such case, the Contractor shall not be entitied
or receive any further payment until the Work is finished.

B. If the unpaid balance of the Contract Price exceeds the cost of finishing the work, including compensation for the
additional professional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
is subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience and the provisions of the Termination for

Convenience clause shall apply.
17. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there is a reasonable doubt that the bid will result in the lowest overall cost to the City even though it may be the low evaluated

bid.

18. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and maintain for the duration of the job
until final acceptance by the Owner, or as later indicated, insurance against claims for injuries to persons or damages to
property which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,

representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE

1. General Liability

Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner’s approval. General Liability Coverage and Owners Contractors Protective Insurance should be written

by this same insurance company.



3.

Commercial General Liability
Products and Completed Operations
Contractual

Personal injury

Explosion, Collapse and Underground
Broad Form Property Damage
Professional Liability

N/A

Automobile Liability

Business Automobile Liability providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under either automobile liability or general liability policy forms.

4.

Worker's Compensation Insurance

Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of

emplioyment. Protection shall be provided by a commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations.

5.

claim.

Employers Liability Insurance

Covering common law claims of injured employees made in lieu of or in addition to a worker's compensation

B. MINIMUM LIMITS OF INSURANCE

1.

General Liability

Commercial General Liability on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

Professional Liability

N/A

Automobile Liability

$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
Worker's Compensation

As required by the State of Alabama Statute.

Employers Liability

$100,000 Bodily injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner's best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner's release of specifications with regard to the project in questions, then the minimum limits shall apply.

The policies are to contain, or be endorsed to contain, the following provisions:



1. General Liability and Automobile Liability Coverages Only:

a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional Insureds,
as their interest may appear, as respects: liability arising out of activities performed by or on behaif of the contractor, architect,
engineer, land surveyor or consulting firm for products used by and completed operations of the Contractor, or automobiles
owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officers, employees, agents or specified volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers, employees,
agents, and specified volunteers, as their interest may appear. Any insurance or self-insurance maintained by the Owner, its
officers, officials, employees, agents or specified volunteers shall be excess of the Contractor's insurance and shall not

contribute to it.

c. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer’s liability.

2. Ali Coverages

a. The Contractor is responsible to pay all deductibles. Each insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits
except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to the Owner.
Cancellation of coverage for non-payment of premium will require ten (10) day’s written notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner,
its officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS
Insurance is to be placed with insurers with an A. M. Best's rating of no less than B + V.

E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall furnish the Owner with Certificates of
insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be
indicated on the Certificate of Insurance for each insurance policy. The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf. All certificates are to be received and approved by the
Owner before work commences. The Owner reserves the right to require complete, certified copies of all required insurance
policies at any time. Certificates signed using digital signatures will not be accepted unless accompanied by a written
statement from the insurance/surety company indicating that their electronic signature is intended as their signature.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shail furnish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shall include all architects, engineers, land surveyors or
consulting firms as insured under its policies other than professional liability, or shall furnish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting firm. Subcontractors working for the contractor or
architects, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry

insurance.
G. HOLD HARMLESS AGREEMENT
1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consulting firm, to the fullest extent permitted by law, shall
indemnify and hold harmless the City of Huntsville, its elected and appointed officials, employees, agents and specified
volunteers against all claims, damages, losses and expenses, including, but not limited to, attorney’s fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) is attributable to
personal injury, including bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resulting therefrom and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or consulting firm, or any of their subcontractors, subconsuitants, or anyone directly or indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in

this paragraph.



2. The architect, engineer, land surveyor or consulting firm agrees that as respects to negligent acts, errors, or
omissions in the performance of professional services, to indemnify and hold harmless the City of Huntsville, its officers,
agents, employees, and specified volunteers from and against any and all claims, demands, losses and expenses including,
but not limited to attorney's fees, liability, or consequential damages of any kind or nature resuiting from any such negligent
acts, errors, or omissions of the architect, engineer, land surveyor or consulting firm or any of their subconsuitants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legally liable.

19. DOMESTIC PREFERENCES

in the performance of this contract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in supplying
steel, materials, supplies, other products, and labor. Failure to comply with these requirements shall subject the contractor to

the penalties set forth in the sections of the Alabama Code set forth above.
20. TIME IS OF THE ESSENCE
Time is of the essence in the performance of this contract.

21. NO DAMAGES FOR DELAYS

in the event that the Contractor is delayed in the performance of the work for the reasons set forth in | 80.09 of the City of
Huntsville's Standard Specifications for the Construction of Public improvements, Contract Projects, 1991, then the
Contractor's recovery for such delay shall be limited to the extensions of time in contract performance in accordance with the
provisions of §80.09 and in §4(c) “Changes in Contract Time” as set forth in the Request for Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of
neglect on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the
Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather
condition not reasonably anticipatable, unavoidable casualties, or by delay specifically authorized by the owner in writing
pending the resolution of any disputes, or by any other cause which the Owner determines may justify delay.

22. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor's attention is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Public Facilities of the
City of Huntsville's Standard Specifications for the Construction of Public improvements, Contract Projects, 1991. In addition
to the responsibilities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities
located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the available records. The City assumes no responsibility as to completeness or
accuracy of the depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility lines shown and all other lines not of record or not shown on these drawings by verification of their location in

the field prior to the initiation of the work.

23. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD SPECIFICATIONS FOR THE CONSTRUCTION OF
PUBLIC IMPROVEMENTS, CONTRACT PROJECTS, 1991

§80.09 (b) 2.of the City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects,
1991 refers to the definition of recovery time as being set forth in Section 10.01. Inasmuch as this definition was omitted from

§10.01, the following definition shall be incorporated :

Recovery Time. Recovery time is defined as the time required, after the controlling item or items of work have been
substantially damaged as a resuit of conditions and causes beyond the control of the Contractor and not due to his negligence
of fault, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to

restore the work as described above.

24. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final completion.
Additionally, all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be
shown as a separate line item in the quantities prior to bidding.



25. COORDINATION WITH OTHER CONTRACTORS

it shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.

26. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-@ Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

www.irs.ustreas.qov/pub/irs-pdf/tw9.pdf

27. FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive weeks, lien waivers have been provided from all subcontractors, Record Drawings (As-Buiits) have been
submitted to the OWNER by construction contractor, all property pins have been reset by a licensed land surveyor hired by the
construction contractor to meet “Standards of Practice for Surveying in the State of Alabama” as required by the Alabama
Board of Registration for Engineering and Land Surveyors, and all construction signs have been removed. This final payment
will be retainage only. All work shall be complete prior to advertissment of completion. Advertisement of completion shall be
in a Huntsville local newspaper. The final payment request of retainage only shall be submitted along with two (2) original,
certified copies (with raised notary seal) of the advertisement of completion, warranties, lien waivers and Record Drawings.
The advertisement of completion must read as follows:

LEGAL NOTICE (Header)
(company name) hereby gives Legal Notice of Completion of Contract with (project name) , (project
no.(s) located in the City of Huntsville, Alabama. All claims should be filed at (company address}) during this

period of advertisement, i.e. June 17, 24, July 1, 8, 2011 (example of dates).

28. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after ali
items have been completed. Therefore, all work will be complete before any advertisement of completion is made. The
completion date will always be before the first advertisement date. This final project completion date will be the date used to
determine the one year warranty for all work and materials, unless a separate warranty bond has been called for as a line item

prior to bidding.

29. RECORD DRAWINGS
POLICY FOR RECORD DRAWINGS

The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, including those issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown in red pencil, and one digital copy of record
drawings using the criteria listed below.

City Construction Projects:
The Contractor shall be responsible for field surveying upon substantial completion of construction (to be performed by a

registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job progress to reflect all changes. Record drawings shall be made available for review on a monthly basis at the job site. A
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld
if the Record Drawings are not kept up-to-date. A late review could resuilt in a delay of payment.

Format Requirements for all record drawing submittals:

All drawings shall be prepared in Micro Station .DGN format, unless otherwise approved by the City Engineer. Transmittal
letters shall consist of a list of files being submitted, a description of the data in each file, and a level/layer schematic of each
design file. DGN design files should have working units as follows: master units in feet, no sub-units, and 1,000 positional
units. All data submitted shall use NAD 1983 Alabama East Zone coordinates as described in The Code of Alabama (1975),
section 35-2-1 and NGVD 1929. Digital files shall be submitted on 4-3/4” CD ROM, 100 MB zip drive, 3 and ¥ inch floppy




disk, or to the City of Huntsville F.T. P. Site. Contractor is required to certify that record drawings are in the correct format
upon submittal. Record Drawings shall be prepared and provided to the OWNER in the manner required and described below

in Level Symbology.

Record Drawing Criteria, unless otherwise noted by Clty Engineer:

1. Roadways:
a. Any changes during construction of roadway/intersections that differ from plan drawings.

2, Sanitary Sewers:
a. Gravity Line
i. Horizontal Location of Manholes — Northing and easting Coordinates
ii. Vertical Location of Manholes - Lid elevation and Invert elevation.
ii. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slope, size, or material of lines.
b. Force Mains
i. Horizontal Location of Air Reliet/\Vacuum/Isolation Valves — Northing and easting Coordinates
ii. Horizontal and Vertical Location of Fittings/Bends
iii. Changes in length, size, depth or material of lines
iv. Changes in restraint types
¢. Pump Stations
i. Changes in Structural Requirements - (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
ii. Changes in Site Development and/or Landscaping
iii. Changes in Equipment

3. Storm Dralnage:
a. Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features — Northing and easting coordinates
il. Vertical location of Features — Tops and inverts
iil. Changes in type, size, or material of feature.
b. Pipes/ Cuilverts:
i. Document length
ii. Document slope
iii. Document size
iv. Document invert elevation
v. Changes in material of structure
¢. Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
i. Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot intervals along
15- feet the centerline of feature.
For easement widths 15-feet or At 200-foot intervals along
Greater the centerline of feature.

ii. Vertical location (to verify positive drainage)

For slopes less than 0.5% | At 50-foot intervals along
the centerline of feature.
For slopes 0.5% or greater | At 100-foot intervals along
the centerline of feature.

iii. Changes in width or material of feature.
iv. Changes in location and type of geotechnical fabric used.
v. Changes in overall grading of site topography.

d. Detention / Retention Facility:
i. Changes in size, location, or material of facility.
ii. Changes in location and type of geotechnical fabric used.
iii. Where applicable, copy of maintenance agreement.

Checklist for review of record drawings:
a. Changes in sidewalk location or size.
b. Changes in shoulder widths.
c. Changes in grades at intersections. (also to include changes in island location)
d. Changes in location of driveway aprons.



Changes in pavement section, to be supported by adequate documentation.

Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.

Changes in Traffic Engineering related items such as signals, signage and markings, etc.

se~o

Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydrology - Minor, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23
14 1. Tailings & 0 1 0
Quarries,
Athletic
Fields/Text,
misc. areas
15 City Limits/County 1 0 3
Line
16 Ccity /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines




35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2' Topo Contour
38 5' Topo Contour 0 7 0
39 25’ Major Topo 0 7 0
Contour

40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT

Monuments/Labels
42 Quarter Sections
43 Section Lines 0 5 0
44 Features 0 2 0
44 Cell Towers 0 12 0 AS=1 CELTWR
45 Fences (Pattern) 0 8 0 AS=1 FENCE
46 Format/Legend 0 0 0 Limleg

Madleg
47 Mass Points 0 7 2
48 Break Lines 0 7 2
49 Open
50 Signs
51 Open
52 Open
53 Open
54 Open
55 Open
56 Property Address 0 1 0
57 Text Tag for 0 1 0 10-20 1
Buildings
58 Open
59 Open
60 Open
61 Open
62 Monuments for Setup
(point cell)

63 Open

30. LIEN WAIVERS

Lien waivers will be required from all subcontractors working for the contractor. These lien waivers shali be included with your
final payment package. The contractor is responsible for obtaining signatures from his subcontractors. If no subcontractors
are used, contractor must provide a statement indicating such.

31. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with
any options set forth in the Request for Blds. In the event that the City does not have sufficient funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsibie bidder on the base bid only or the base
bid and the number of options affordable considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or all options at any time during the life of the contract.

32. NON-RESIDENT BIDDERS

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under similar circumstances.”

33. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS" is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on Sundays and the
following holidays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director.



34, CORRECTION TO SECTION 80 - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)
LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interest therein, without written consent of the
DIRECTOR. if such consent is given, the Contractor will be permitted to sublet a portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost. Any items designated in the contract as "speciaity
items" may be performed by sub-contract and the cost of such specialty items performed by sub-contract may be deducted from the
total cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts,
or transtfer of contract, shall relieve the Contractor of his liability under the contract and bonds. The Department reserves the right to
disapprove a request for permission to sublet when the proposed Subcontractor has been disqualified from bidding for those reasons
listed in Subarticle 20.02(b) and Article 30.03.

35. CORRECTION TO SECTION 80 - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted in
Microsoft Projects format (electronic format and hard copy), with the critical path highlighted. The critical path schedule shall
show information on the task or tasks that must be finished on schedule for the project to finish on schedule. Task
dependencies, constraints, and relationships shall be shown on the schedule. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for

additional requirements.

36. CORRECTION TO SECTION 80 - PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or
Calendar Date Basls

§80.09 (b) first paragraph reads: “When the notice to proceed is delayed more than 10 calendar days after execution of the
contract, the date of completion will be extended . . .” Shall be amended to read "When the notice to proceed is delayed more
than 15 calendar days after execution of the contract, the date of completion will be extended . . ."

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the completed
work exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided
in Section 80.09(a)1.”) It is replaced by: “Where the scope of work is increased, an extension of time commensurate with the
scope of the change may be granted by the OWNER, when in his judgment, the facts justify an extension. The contractor
shall provide justification substantiated to the satisfaction of the OWNER with any requests for time extensions. Justification
shall include, but not be limited to, a revised schedule showing the impact to critical path tasks. "

37. CORRECTION TO SECTION 105 — EXCAVATION AND EMBANKMENT 105.04 (a) Method of Measurement

Section 105.04 will remain as stated when estimated borrow material is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: “Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 percent for shrinkags.”

38. CORRECTION TO SECTION 847 - PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 846 — Pipe Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.

39. NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site”, the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
National Pollutant Discharge Elimination System (NPDES) registration. Off site borrow pits utilized in the construction of this
project are included in the requirement. NPDES Construction Site is construction that disturbs 1 acre or greater or will disturb
less than 1 acre but is part of a larger common plan of development or sale whose total land disturbing activities total 1 acre or
greater. An NPDES construction site also includes construction sites, irrespective of size, whose stormwater discharges have
a reasonable potential to be a significant contributor of poliutants to a water of the State, or whose stormwater discharges
have a reasonable potential to cause or contribute to a violation of an applicable Alabama water quality standard as
determined by the Department. The Contractor is referred to the “Alabama Department Of Environmental Management Field
Operations Division — Water Quality Program - Division 335 — 6" for complete definitions and requirements. The Contractor is
also referred to Item 11 of these General Requirements, sections 50.15, 50.16, and 70.02 of the City of Huntsville Standard

Specifications For Construction Of Public iImprovements, Contract Projects (Specifications)



Contractor violations of the permit by rule which resuits in enforcement actions from ADEM including fines and/or work
stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be paid by the Contractor. No extension of contract time shall be considered as a result of enforcement.
Enforcement history will also be considered by the OWNER in its decision to issue future proposals or award future contracts
in accordance with disqualification provisions of Section 20.02(b) of the Specifications.

40. DELETION OF SECTION 50.01 — Authority of the Engineer of Record
This section is deleted.

41, SHOP DRAWINGS
The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be

considered to cover error or omissions in shop details or a check of any dimensions. The Contractor shall be responsibie for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any material that the Contractor orders prior to the approval shall be at the Contractor's risk.

Substitutions or changes whether indicated or implied on shop drawings will not be considered as changes regardiess of the
Engineer's approval of shop drawings unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made uniess directed in writing to the Owner and acceptance
by the Owner of said changes. Any acceptance of change by the Owner does not constitute a change to the contract unless
that change has been approved and directed in writing per change order. Compensation for preparing and furnishing all shop
and working drawings shall be included in the contract unit prices for the various pay items of work.

48. E-VERIFY —~ NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and hereinafter referred to as * the Alabama Immigration Act”) as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the
Alabama Immigration Act, as amended, any business entity or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each subcontract in accordance with §31-13-9(c).
Failure to comply with these requirements may result in breach of contract, termination of the contract or subcontract, and
possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.

49. CITY OF HUNTSVILLE'S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
For areas of this project that require removal of traffic loops, striping, markings, rpm’s and ceramic markers, the following shall

apply:

1. TRAFFIC SIGNAL LOOP REPAIRS - All vehicular and bicycle detector loop replacements shall be in accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, current edition.
Unless otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing
work. The general contractor will be responsible for documenting location of loops, location of any associated items
for loop operation and assuring that loops are replaced exactly as existed prior to paving. All vehicular and bicycle
loop repairs shall be replaced within fourteen (14) calendar days after paving work.



2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, raised pavement markers and ceramic markers for guidance shall be in
accordance with the Alabama Department of Transportation Standard Specifications for Highway Construction,
current edition. Unless otherwise specified, traffic striping, markings, raised pavement markers and ceramic markers
for guidance shall be replaced exactly as traffic striping, markings, raised pavement markers and ceramic markers for
guidance existed prior to any paving or resurfacing work. The general contractor will be responsible for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guidance and assuring that all
are replaced exactly as existed prior to paving. All traffic striping, markings, raised pavement markers and ceramic
markers for guidance shall be reflectorized. Al resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. All
permanent striping, markings, raised pavement markers and ceramic markers for guidance shall be replaced within
thirty (30) calendar days after paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination include, but are not necessarily
limited to, provisions regarding payments, insurance, termination, warranty, goveming law of the contract, liquidated damages,
bonding requirements, notice procedures, waiver, and other requirements necessary and appropnate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall furnish separate performance and payment bonds to the Owner within fifteen (15) days after the date of
acceptance of this proposal by City Council action. Each bond shall set forth a penal sum in an amount not less than the
Contract Price. Each bond furnished by the Contractor shall incorporate by reference the terms of this Contract as fully as
though they were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be deemed increased by like
amount. The performance and payment bonds furnished by the Contractor shall be in forms suitable to the Owner, in
conformance with all the requirements of the Code of Alabama (1975), §39, and shall be executed by a surety, or sureties,
reasonably suitable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW

The Contract shall be governed by the laws of the State of Alabama.

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Cltizen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the
Alabama Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the
contract performance. The Contractor shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form” listed in this document as Attachment “H". The bidder selected for
award of the contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.

54. SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whose bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the firm or
entity or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or certified mail to the
last business address known to the party giving notice.



56. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies available there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of a right or duty afforded them under
the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach there under, except as

may be specifically agreed in writing.

57. ENTIRE AGREEMENT

This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior
communications, negotiations, representations or agreements, either written or oral. This agreement may be amended only by
written instrument signed by both Owner and Contractor.
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SANITARY SEWER REHABILITATION CURED-IN-PLACE
PIPE INSTALLATION-2013
Project No. 65-13-SP32
July 15,2013

Addendum #1

The attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced project will
become part of the contract documents.

Contractors are authorized to download quantities from website and paste to floppy disk or CD-RW
(preferably in a live/flash drive format) of their choice; one or the other must be submitted with the original
bid packet. In addition, two hard copies must be submitted and signed with original bid packet. Failure to
do so may be cause for rejection of bid. If a price discrepancy is found on bid disk or CD-RW, or the
correct version of bid quantities is not submitted on the disk or CD-RW which corresponds to the printed
hard copy, then printed hard copy prices submitted with original bid documents, with Contractor signature,
will prevail. However, calculations must be accurate and will be verified manually.

e Any bidder who designates a change on the outside of the envelope understands that
any deletions or additions designated, bidder must further indicate the particular bid item
relative to the deletion or addition, even if the deletion or addition references to deduct or
add to the Total Base Bid.

Revisions to Quantities: (OPTION NO. 1)

Delete:

Add:
item 11 POINT REPAIR (8"-18") (MATERIAL AND INSTALLATION) 10 EA

The Star of Alabama

P. O. Box 308 - Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www.huntsvilleal.gov
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Item-12 POINT REPAIR (20"-36") (MATERIAL AND INSTALLATION) 10 EA

Questions from Contractors:

Base Bid:

Q: Have the line segments been recently TV and cleaned?
A: The dates of the last cleaning/TV will coincide with the dates on the TV logs
accessible online with the other bid documents.

Q: Will we have to purchase water or will water be provided for cleaning and CIPP

purposes?
A: Contractor will have to purchase their own water. Meters are available through

Huntsville Utilities.

Q: What is the cost of the water if we have to pay for it?
A: Rate schedule is posted on Huntsville Utilities web site:

http://www.hsvutil.org/rates/commercial-industrial-rates/

Q: What is the deposit for the hydrant meter or will one be provided?
A: See above.

Q: Will a dump site be provided or will the contractor have to dispose of the debris

collected from the sewers at his own cost?
A: Debris collected from sewer lines may be disposed of at no cost at our Spring Branch

WWTP.

Q: If a dump site is provided, where is it located?
A: 1800 Vermont Road.

Q: Will bypass discharge piping be allowed to run along the creek line?
A: In general, bypass piping will parallel the sewer line on top of the bank.

Q: Will the City provide Rights of Entry or will the contractor be responsible for
obtaining these from the home owners?
A: The City has easements for all sewer lines. Instances where access to the easement is

impeded along the line and alternative access needs to be made through private property
will be handled on a case-by-case basis.
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e Q: If a point repair is encountered in the easement where clearing is needed, will there be
a change order or do we need to include this in the price of the point repair?
A: Point repair price is all inclusive.

Periodic (Option 1)
¢ Q: On the periodic (option 1), will the mobilization be paid once per year or will we be
paid 3% of each work order received?
A: 3% of each work order.

All addenda are sent via email and recipients are requested to send a confirmation of
receipt of all addenda as soon as they are received. All addenda must be acknowledged either

on the outside of the bid envelope or on the third page of your bid proposal known as Attachment “B”.

Attachment: Pre-Bid Minutes
Revised Attachment “A1”

END OF ADDENDUM #1
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MANDATORY
PRE-BID MEETING

PROJECT NAME: Sanitary Sewer Rehabilitation Cured-in-Place Pipe

Installation 2013
PROIJECT #: 65-13-SP32
DATE: July 10, 2013

PROJECT ENGINEER: Shane Cook

The following people were in attendance at the Pre-Bid Meeting:

Mat Boatright Layne Inliner

John Bourgeois Suncoast Infrastructure
Hugh Cornell Insituform

Clayton Washburn SAK Construction
Tommy Edwards Sunbelt Rentals Pump & Power
Bill Davis Sunbelt

Andy Somers Croy Engineering

Don Hicks Croy Engineering
Mark Huber COH-WPC

Shane Cook COH-WPC

Penny Kelly COH-Engineering
Mary Hollingsworth COH-Engineering

1. Introduction of all persons present, their roles, chain of command, importance of
submittals to Project Engineer.

Shane Cook- COH Director of WPC

Mark Huber-COH Collection System Manager

Bill Thomas- Garver Senior Project Inspector — (not present at the meeting)
Dale Kinney- Garver Project Inspector — (not present at the meeting)

Penny Kelly- Engineering Procurement and Contracts Coordinator

Mary Hollingsworth — Engineering Procurement and Contracts Assistant
Anthony Priest — WPC Inspector — (not present at the meeting)
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2. Project Engineer gave a brief description of work.

The purpose of this project is to provide for rehabilitation of existing sanitary
sewer pipes by repairing localized structurally damaged areas (point repairs), if needed,
to allow for installation and performance of Cured-in-Place Pipe (CIPP) within the
existing sanitary sewer pipes in areas denoted in the plan set. Pipe sizes vary from 8” to
36” in diameter and the Contractor shall encounter pipe materials of several different
types. Additionally, there will be an optional periodic portion of the contract to perform
point repairs and/or CIPP work on an as-needed, on-call basis. Each periodic project will
be designated by the City of Huntsville utilizing unit prices for the commonly performed
Contractor work items. All periodic work is intended to be performed within the shortest
possible time frame with the work beginning and ending on dates selected by the City of
Huntsville. Failure to comply with the times specified in the Notice to Proceed (NTP)
may, in the sole determination of the City of Huntsville, result in the Contractor being
prohibited from bidding on additional work for the City until such time as Contractor is
back on schedule. Contractor must meet experience requirements and be able to respond
onsite within twenty-four (24) hours of an emergency call from the Water Pollution
Control Department.

Base Bid- 5% performance bond, known quantities, TVI data complete and
available. Periodic quantities - $500K bond that will be administered into two projects of
$250K or less. The first $250K project would be advertised for four (4) weeks to close
out the project while working on the second project if work is assigned on a continual

basis.

On the periodic portion of the bid, if any work is awarded, there are no guaranteed
numbers on the Periodic items. The Contractor will be given a map and WPC will do
estimates on what it will take to do that section of pipe and Contractor will be instructed
to go out and do that work. Periodic work will probably be towards the end of the base
bid contract. The only difference is on the base bid the bond will be a 5% bond; on the
periodic quantities, Contractor will have a $500,000.00 Performance Bond. If WPC
chooses to give the Contractor work off the Periodic bid, they will do projects that are
$250,000.00 or less at a time. After Contractor finishes the first set of $250,000.00
projects, on the second one that comes along, the bond is basically set up so the
Contractor has four (4) weeks of advertising to closeout a periodic project. If there was
then another project in line on the Periodic, the Contractor would start on that project.
The second project would be covered under the second $250,000.00 out of the
$500,000.00 bond. At no point, would the Contractor be responsible for more than what
is covered under the $500,000.00 bond. That is what WPC received back from the
Attorney General that covers COH on all the bond issues and allows WPC, typically, on
the rehab projects, and at least on the Periodic bids, to advertise four (4) weeks, get
everything closed out and keep cycling through that as long as quantities are available on
work to be done.
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Q: There is a base bid which is defined quantities and then there is the Periodic that is a
supplementary bid ???

A: COH keeps periodic bids on pipe bursting, manhole rehab and have not been doing
CIPP periodics in a long time; but basically both quantities on the bid can be used up to
whatever the total on the Periodic quantities is. The way COH does the periodics is to
fund projects up to that total every year.

At the end of the year, whatever the contract start date is, one year from that point, COH
will send out a letter approximately two (2) months before contract end date to the
awarded Contractor for the project to ask if the Contractor and WPC will be renewing the
contract. If the answer is yes, and everyone involved is agreeable with the numbers, then
the contract will be renewed for another year. The contract will end up being a total of
three (3) years; the first year and then two (2) following years in which the contract will
be renewed. Again, no quantities are guaranteed, and WPC may or may not use the
quantities. That is the reason the bond was kept down to an amount that gives WPC
enough room to work and be able to close projects out, but still not utilize all the
Contractor’s bonding.

Q: Is COH on a calendar year or fiscal year? When a job is closed out, does
everything need to be wrapped up by a certain date?

A: It doesn’t matter. The funding for this project is set aside. There is no SRF
funding involved. Whenever the contract goes to council will be the date that
starts the twelve (12) month period from that point.

3. Progress Schedule of Operations was discussed, as well as erosion control plan,
disposal of debris from clearing and grubbing, plan for control of concrete
temperature during hot/cold weather, etc. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED).
Most of this is for standard construction contracts. Contractor will not have any
clearing and grubbing or erosion control unless a point repair has to be done, and
even then, that would be minor. The biggest deal on the progress schedule of
operations is the Contractor working back and forth with the inspectors and making
sure that the Contractor is not inhibiting flow or whatever the case might be on the
Collections System.

4. Discussed all Permits. No permits needed unless a road closing is necessary and
then it needs to be requested 72 hours in advance to City Engineering. City
Engineering will distribute planned closing information to all relative parties.

5. Utility Project Notification — Utility company representatives were given a
description of their utility conflicts. Any problems the utility representative
anticipates should be explained so that Project Engineer and Contractor can plan
to include in the project. Each utility representative should provide Contractor
with a name and phone number to contact for conflict assistance. Contractor is
responsible for locating all utilities.
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Standard One Call for point repairs or digging. There should be no utility
conflicts. If there is a line, most of the time it is a gas line or a communications
line. If the lines are found in the pre-TVI work, Shane Cook said he would have
whoever is responsible on site to handle that. WPC is the only entity that is not on
One Call, but they will be on site with the Contractor so that should not be an

issue.

. Discussed Submittal of Shop Drawings, working drawings, material submittals,
job-mix formulas in accordance with the time limits in the contract.

Section 2690 is the CIPP section in the Specs. There are a lot of submittals in this
section. Those will be required unless the Contractor is told differently. There
may be a case somewhere, especially in the Periodic quantities, where if the
Contractor gets into a line to where there could be a critical flow, Shane said he
may tell the Contractor differently; anything else, the Contractor needs to assume
that it is full structural lining on the pipe and on the calculations.

. Any right-of-way issues were discussed. Detail whether all property has been
acquired to complete project and if not, when expected.

There should be no right-of-way issues. Most of the 8”-10” pipes that have
laterals on them are pipe burst. Historically, when WPC went through the CIPP,
there were issues with top hats. At that point, the decision was made to pipe burst
small pipes and line the bigger pipes. Most of the work the Contractor will be
walking into, he will see on the plans; there are from 12” up through 36”. There
will be a large amount of it in the wheelhouse of 127, 157, and 18”. This is
typically what the Contractor will see. As far as right-of-way, COH has
permanent easements along the line itself. The issue will be that a lot of these,
when the Contractor gets into the 127, 15” or 18” range, will be following small
creeks throughout the City and a lot of them will be in back yards. Some will be
out in the streets. We will have easements along the line, but that doesn’t
necessarily mean that there are not fences or vegetation planted on it. There will
be a U&D easement up and down the lot line of each parcel.

. Any other projects that may conflict should have their project engineer, contractor
and representatives in attendance to discuss. Shane said he doesn’t think there will
be any project conflicts. None of the items that are in the base bid are tied up into
any other construction project that we know of;, if so, there will be enough places
to move around to where it will not affect the Contractor. There may very well be
conflicts on the Periodic items. If that comes about, basically they come in to do a
street project and on the plans it says the pipe is ductile, but it is clay and they
want to line it before we go any further with the project; that might be the case.
Shane said that is not really any different than any other periodic that we might
have.
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9. Contractor is required to submit pricing (Attachment “A”) on either a 3- %
floppy disk or CD-RW (preferably in a live/flash drive format) in the Excel
format made available for download from the Engineering website. The bid disk
or the CD-RW must be in working condition and included with original bid
packet and reflect the correct revision, along with two signed hard copies. Failure
to do so shall be cause for rejection of bid. If a price discrepancy is found on bid
disk or CD-RW, printed hard copy prices submitted with original bid documents,
with Contractor signature, will prevail.

10. PAYMENT

BASE BID: The OWNER agrees to pay the contractor as follows: Once each month per
project, the OWNER shall make partial payment to the Contractor on the basis of duly
certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which is to be
retained by the City until all of the work has been performed. Liquidated damages will
be deducted from all invoices when the invoice estimate period end date is later than the
contract completion date. All pay requests will be submitted by hard copy and on a disk.
The hard copy will be printed from the disk. The OWNER will provide the disk to the
contractor. Two originals and two copies of the invoices are required before payment
will be made. The disk should be submitted each month, along with the originals and
copies, to Odessa Sales in the Engineering Department. No further retainage will be held
after fifty percent of the contract is complete. All payments to contractor will be made as
soon as practical after the approval and finance processes have been completed.

Shane Cook made a revision to this statement regarding submitting the disk to Odessa
Sales in the Engineering Department. He said that at the end of every pay period -
probably the week before the end of the pay period - the Contractor will agree on site
with the inspectors as to what is complete-in-place. Contractor will fill out the pay
request and submit the pay request to Mark Huber at the collection system at 1800
Vermont Road. Mark will then approve the request and forward it to Odessa Sales.

OPTION #1, will typically be referred to as a Periodic Bid:

Each project will require a separate work authorization and purchase order from the City
of Huntsville. Beginning and end dates will be stated and shall be signed by contractor
accepting the terms for such work authorization.

The City of Huntsville will direct and approve the work element and the quantities
required for each project location and will compute the overall cost for each element of
work and their respective quantities.

Mark Huber will have the work planned and will print maps that will look like the
plan set for the base bid. Contractor will get a map and it will show the Contractor
where he will begin lining. Mark will look at those quantities, which should be

survey grade. All the manholes are located to survey grade so the distance between
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manhole to manhole should be exact. The City’s GIS System is correct on the
coordinates, but the footage that is written down in-between, may be incorrect. It
will be the Contractor’s responsibility to make sure the numbers are correct.

Mark will take the map and compile the quantities and give it to the Contractor.
The Contractor will go look at the job and make sure he agrees with the quantities
that are located there. The quantities will be applied to the periodic numbers
multiplied out and that will be how the mini projects inside the overall periodic, will
be computed.

11. Project Engineer discussed plans, specs and special provisions.

a. A review of the plans was made with emphasis placed on unusual construction
features and special drawings. It is a CIPP project. For all intensive purposes, the
plans or maps say from Point A to Point B; there is a table listed indicating this is the
size of pipe and the kind of pipe, and any other additional information. It will be the
Contractor’s responsibility to measure those pipes before ordering the socks to
confirm that they are correct. Basically, the Engineer is going by the information
given by the GIS system. We are more than likely to be wrong on the size of the pipe
or the material of the pipe than we are the distance between manhole to manhole.
Before any material is ordered from the base bid or periodic bid, Shane said he
expects someone from the Contractor’s company to measure those and confirm that
they are correct.

b. Each pay item of the contract was read out and any questions concerning the
method of measurement or payment discussed.

A. CONTRACT MOBILIZATION, (3% OF 1
THE TOTAL COST OF THE WORK ORDER
ADJUSTED FOR FINAL QUANTITIES)

CURED-IN-PLACE PIPE (CIPP) (12") 6,750 LF
(MATERIAL AND INSTALLATION) Contractor
should be able to look at the plans and
delineate down from that down to the individual
maps on each page to figure out where he is.
There are videos located at 1800 Vermont
Road. Contractor can ask for Jason Ayers and
he’'ll set the Contractor up to look at the videos.
If the Contractor has a hard time finding them
on the maps, Shane said he’d be glad to assign
someone to go out there with the Contractor to
look around at where the different lines are
located. This line item includes the Contractor
bypassing almost everything that's tied up in
there to get that line complete in place and
cured out. WPC will have an inspector on site
with the Contractor at all times.
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When the Contractor comes in and TV, there
will be someone sitting in the TVI truck with the
Contractor and watching that to say if they’re
good to go. After the Contractor gets the line in,
there will be someone sitting there when he
starts TVing back through there when the
Contractor says they're through with the line
and is ready to turn the flow back on. Someone
will be sitting there with the authority to say turn
it loose. Contractor will not be waiting on WPC.

CURED-IN-PLACE PIPE (CIPP) (15"-16")
(MATERIAL AND INSTALLATION) Includes
everything in the line item from bypassing to
pipe installation, materials, etc.

675

LF

CURED-IN-PLACE PIPE (CIPP) (18")
(MATERIAL AND INSTALLATION)

7,341

LF

CURED-IN-PLACE PIPE (CIPP) (20-21")
(MATERIAL AND INSTALLATION)

6,621

LF

CURED-IN-PLACE PIPE (CIPP) (24")
(MATERIAL AND INSTALLATION)

1,201

LF

POINT REPAIR (8"-18") (MATERIAL AND
INSTALLATION) Shane said he realizes that
point repair is very vague. He said point repair
consists of 15’ of pipe in there and it's 8"-18".
The Contractor will not be doing point repairs
on most of the lines he is sent on. If WPC has a
substantial structural issue, WPC would have
already fixed it. The point repair is a legitimate
line item, and the Contractor needs to include it.
Shane said he has had some complaints about
the different sizes and different depths and he
is not going to get into 21 line items trying to lay
out a 15’ point repair. Contractor is here to do
CIPP; point repair is a part of that.

EA

POINT REPAIR (20"-36") (MATERIAL AND
INSTALLATION) Will include everything it
takes to get the pipe in there and get WPC a
full pipe worth of flow for them to line through. If
there is piece of pipe missing in the crown of
the pipe, that's not going to be an issue. The
will line right through it. If there is something
messed up in the flow line, then a good flow
line will be made before lining through it.

EA
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9 REINSTATE SERVICE CONNECTION 16 EA
(MATERIAL AND INSTALLATION) WPC
hopes, theoretically in the system, there is not
supposed to be laterals on anything above 10”;
that is not the case. There will no doubt be
some of those.

OPTION NO. 1

The following quantities will be what is called the Periodic Bid. Size runs again from 8" up to 36”.
WPC wiill, periodically, have some pipe that has an 8” line that does not have services laterals on it.

It makes more sense getting to it, or whatever the case might be, to put CIPP in there instead of pipe
bursting. Most of the item size will be 12” and above, but items 2 and 3 which are 8” and 10" on the
optional quantities are legitimate items. WPC does use them; they just don’t use them as much as
the larger items.
Question was asked that if WPC is pipe bursting most of the smaller pipes, those would be difficult
situations? Shane said not necessarily; more than likely it's going to be that he doesn’t want to dig
the tail ditch in new asphalt. He said WPC spent the last four (4) or five (5) years going around doing
pipe bursting in most of the locations as the Contractor mentioned and they're getting to the point
now where they don't have the emergencies in the easement that they used to have. He also said
they’re going in basins now working on complete basins because they have caught up with most of
the problematic areas. So no, he wouldn't say it was necessarily the case that the situation was
difficult; he said his pipe bursting contractor can probably go in a back yard and come out with less
damage than the CIPP contractor can.

1 A. CONTRACT MOBILIZATION, (3% OF 1
THE TOTAL COST OF THE WORK ORDER
ADJUSTED FOR FINAL QUANTITIES) WPC
will typically on the Periodic quantities,
(especially on this CIPP project), more than
likely, come in and if they use these quantities,
will find a project that is close to the
$250,000.00 range and Contractor will know it
is coming. Shane mentioned to the Contractors,
just like the Pipe bursting Contractor, that he
could call the Contractor at any time and say
that he needs them here. Shane said that will
be the rare oddity when basically something
has collapsed and WPC has to get it back up, it
has to be lined. Even in that case, most of the
time with CIPP, if something has collapsed,
WPC personnel will be out there on 24-hour
shifts until it is operational and then he’ll come
to the Contractor and say that he needs them to
come back and line. WPC has the point repair
in; they're flowing, but the Contractor needs to
get in and set up bypasses and get it lined.
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Shane said it will be a situation where he is not
in a dire emergency. If there’s sewer running on
the ground then it will be WPC getting it. He
may call the Contractor in to help.

If Mark finds a $245,000.00 project on the
periodic, the Contractor will get 3% of that
coming back; it is what the mobilization costs
are. Especially on the first year, the Contractor
will already be in town so it won’t be an issue.
Later on, they'll try to plan so the Contractor will
know what's coming. Mark will have to do the
quantities so that when the 3% is added in, it
still comes in under the maximum project
range.

2 CURED-IN-PLACE PIPE (CIPP) (8") 3,400 LF
(MATERIAL AND INSTALLATION) Contractor
will not see much of this because most of it is
handied with pipe bursting.

3 CURED-IN-PLACE PIPE (CIPP) (10")| 3,400 LF
Contractor will not see much of this because
most of it is handled with pipe bursting.
(MATERIAL AND INSTALLATION)

4 CURED-IN-PLACE PIPE (CIPP) (12") 3,400 LF
(MATERIAL AND INSTALLATION)

5 CURED-IN-PLACE PIPE (CIPP) (15"-16") 3,400 LF
(MATERIAL AND INSTALLATION)

6 CURED-IN-PLACE PIPE (CIPP) (18") 3,400 LF
(MATERIAL AND INSTALLATION)

7 CURED-IN-PLACE PIPE (CIPP) (20-21") 3,400 LF
(MATERIAL AND INSTALLATION)

8 CURED-IN-PLACE PIPE (CIPP) (24") 3,400 LF
(MATERIAL AND INSTALLATION)

9 CURED-IN-PLACE PIPE (CIPP) (30") 3,400 LF
(MATERIAL AND INSTALLATION)

10 CURED-IN-PLACE PIPE (CIPP) (36") 3,400 LF

(MATERIAL AND INSTALLATION)

Items 4-10 is according to what Mark finds in the next year to three (3) years. Any of those pay items
are in the wheelhouse of this contract. Contractor will see anywhere from 12" up to 36" on a fairly
regular basis. Most of those will come in, especially if WPC is doing a basin; Contractor will get a
map. How WPC goes about attacking that is obviously case specific. There is 3,400’ on line items 2-
10; that is everything from 8 pipe all the way up through 36" sized pipe. The bid quantities are
completely arbitrary. These quantities are to get in a ball park that WPC is looking for. Shane said on
the Periodic quantities, there may be 0 quantities on 10" through 20" used and the 24" item may run
the entire amount of the contract. Contractors were directed not to order off the Optional quantities
until they are given a project for set quantities. At that point, the Contractor will order material.




Add 1 - Pg 13 of 21 - 08/08/13

The total bid on the Optional quantities is what WPC is allowed to run the Periodic quantities up to for
that project year. The base bid is 270 calendar days. Both will start at the same time. The optional
quantities will run for a year from that date. The base bid is a straight 270 day contract.

Question was asked if contract would be awarded on base bid only. Shane answered that we are
awarding on base bid. He said he’ll be able to look at the other quantities to see if the Contractor is
giving a legitimate number or they're inflated. He said if the Contractor comes in and does good work
and he is not having numerous complaints, then he'll be more likely to start putting out work on the
Periodic. Shane said if he gets a Contractor in that he has to fight tooth and nail with and he has to
stay on them to get a quality job done, they will not get the Periodic bid and Shane will not renew it at
the end of the year. He'll rebid as a Periodic Bid on CIPP. Shane said the base bid was planned and
this gave him a good opportunity. He said that CIPP used to be pretty well monopoly; once all the
patents run out, it's just like pipe bursting was fifteen (15) years ago. There are a lot of people out
there doing it. Some of them are good and some of them are not. Shane said he will make sure that
he gets the base bid done and done with good craftsmanship or he closely monitor the Contractor to
make sure it gets done. He said with the last Contractor he had doing CIPP, he ended up with a good
product, but it was difficult getting from Point A to Point B. Shane said last time he issued the specs
and the Contractor beat him on an umbrella corporation. He said he had to stay with him all day long
every day, but he did end up with a good product. Over the last few years, WPC has had SSES work,
pipe bursting, manhole rehab, root control, all over the City of Huntsville. Millions of feet of line have
been run, and lined thousands of feet of pipe bursting, and manhole rehab. In the last five (5) years,
Shane said he's probably had ten (10) complaints from the outside. Shane said he did not have a
good experience with last Contractor. He said it had nothing to do with cured-in-place; it was the
Contractor and the way he went about doing his work.

1 POINT REPAIR (8"-18") (MATERIAL AND 100 EA
INSTALLATION)

12 POINT REPAIR (20"-36") (MATERIAL AND 100 EA
INSTALLATION)

13 REINSTATE SERVICE CONNECTION 50 EA

(MATERIAL AND INSTALLATION) WPC will
have TV work; the Contractor will have TV work
prior to lining after everything is completely
cleaned. We should be able to delineate exactly
where the service laterals are between those
two (2) videos. Bypass pumping-Mark gets very
upset when sewer gets out on the ground
because Shane has to go and report to the
State.

c. When a contractor is new to COH contracts, the standard specifications should
be discussed with emphasis on time charges, extra work, materials, etc.
d. State of Alabama classification required shall be stated. (MU) Municipal &
Utility or (MU-8S) Specialty Construction Sewer or Pipelines/Underground Piping.
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e. There are Two Hundred and Seventy (270) calendar days for the Base Bid. The
contract time for the Optional Periodic (Option No. 1) quantities is one (1) year from the
date of the award, with services provided on an as needed basis up to the Not to Exceed
(NTE) Amount. (asked during pre-bid meeting is there any concern that contract cannot
be completed within contract time specified.) Council: 8/8/13; Anticipated NTP: no later
than 8/23/13

f. (included whether construction trailer is required and whether as-builts are
required)
g. Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following:

The underlined statement in Clause #9 is a revised statement effective 4/9/13; special
attention is directed to this revision.

9. LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS
SHOWN AS SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the
Contractor and the City against claims arising out of or resulting from the Contractor’s operation under his
contract for personal injury or property damage with minimum combined single limits of $1,000,000, whether
such operations are performed by himself, or by anyone directly or indirectly employed by them. In addition,
a copy of the policy may be requested upon award. Certificates of insurance acceptable to the City shall be
filed with the City prior to commencement of work and said certificate shall provide that policies will not be
altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmiess from any suits,
claims, demands, damages, liabilities, costs and expenses including reasonable attomey’s fees, arising out
of or resulting from the performance of the work. Certificates of Insurance are required naming the City as
the Certificate Holder. The Certificates should reflect the insurance coverage required herein. The
Certificates are to be signed by a person authorized by the Insurer to bind coverage on its behalf and must
be an original signature. Certificates signed using digital signatures will not be accepted unless
accompanied by a written statement from the insurance/surety company indicating that their electronic
signature is intended as their signature. The Certificates must indicate coverage will not be canceled or
non-renewed except after thirty (30) days prior written notice to the City at the following address: City of
Huntsville, P.O. Box 308, Huntsville, Alabama 35804, Attention: Penny Kelly.

The underlined statement in Clause #24E is a revised statement effective 4/9/13; special
attention is directed to this revision.

24E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall furnish the Owner with
Certificates of Insurance reflecting the coverage required by this document. The A.M. Best Rating and
deductibles, if applicable, shall be indicated on the Certificate of Insurance for each insurance policy. The
certificates for each insurance policy are to be signed by a person authorized by that insurer to bind
coverage on its behalf. All certificates are to be received and approved by the Owner before work
commences. The Owner reserves the right to require complete, certified copies of all required insurance

policies at any time. Certificates signed using digital signatures will not be accepted unless accompanied by
a written statement from the insurance/surety company indicating that their electronic signature is intended

as their signature.
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The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by errors
in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material
before the shop drawings have been approved. Any material that the Contractor
orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes. Any
acceptance of change by the Owner does not constitute a change to the contract
unless that change has been approved and directed in writing per change order.
Compensation for preparing and furnishing all shop and working drawings shall be
included in the contract unit prices for the various pay items of work.

Assume Full Pipe structural calculations unless directed otherwise on specific

lines.

18. LIQUIDATED DAMAGES

it is further understood and agreed by and between the parties to this contract, that in the event the work to
be performed under this contract is not completed at the expiration of the contract time, then, and in that
event, the Contractor shall pay to the City the amounts per calendar day by the schedule shown in the
schedule in the City of Huntsville Standard Specifications, Section 80.11 — “Schedule of Liquidated
Damages” for each day thereafter until such work is completed. The City will deduct said sum or sums
from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12). Attachment “F" — Sample of Request for Payment with Liquidated Damages
shall become a part of the contract documents. Liquidated damages will be deducted from all invoices when

the invoice estimate period end date is later than the contract completion date.

Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effective 2/1/11

and revised in COH specifications 3/7/11:

Original Contract Amount

Liquidated Damages Daily Charge

More Than To and Calendar Day Work Day
Including or Fixed Date
$ 0 $ 100,000 $ 200 $ 400
$ 100,000 $ 500,000 $ 550 $ 1,100
$ 500,000 $ 1,000,000 $ 900 $ 1,800
$ 1,000,000 [$ 2,000,000 $ 1,350 $ 2,700
$ 2,000,000 $ 1,550 $ 3,100
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When the contract time is on the calendar day or date
basis, the schedule for calendar days shall be used. When
the contract time is on a work day basis, the schedule for
work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before
Change Orders.

12. Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The method of
payment for traffic control was discussed and clearly understood. Contractor has to keep
traffic running for the most part. There will be some places where obviously the
Contractor cannot keep traffic flowing, but those will be job specific.

13. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the Engineer. (Dense
graded Base is no longer an acceptable means of traffic control within existing roadway
cuts.)

14. Any subcontractors present were given the opportunity to ask questions or
discuss items with which they are concerned. The Prime Contractor should be advised
that no work by a subcontractor will be permitted unless approved by contract or in
writing. Attachment “C” — “Subcontractor’s Listing” in the Supplement to General
Requirements for Construction of Public Improvements, City of Huntsville, Alabama has
been revised and bidders are advised to pay special attention to the text and instructions
listed on the attachment. Contractor shall keep the “Subcontractor’s Listing” updated
throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the
Contractor.

15. Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental agreement
for the equipment and carry personnel performing such work on his/her labor payroll.

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and hereinafter
referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on
May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville.
As a condition for the award of a contract and as a term and condition of the contract with
the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act,
as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien
within the State of Alabama.



Add 1 - Pg 17 of 21 - 08/08/13

During the performance of the contract, such business entity or employer shall participate
in the E-Verify program and shall verify every employee that is required to be verified
according to the applicable federal rules and regulations. The business entity or employer
shall assure that these requirements are included in each subcontract in accordance with
§31-13-9(c). Failure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2). Code of
Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this
contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.
Furthermore, a contracting party found to be in violation of this provision shall be
deemed in breach of the agreement and shall be responsible for all damages resulting
therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid
documents and shall be submitted with the bid package.

e Bidders’ attention is directed to the following item (#53) in the “Supplement to

General Requirements for Construction of Public Improvements™ document as

posted on the COH website for this project:

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as
the Alabama Immigration Law, is required for City of Huntsville, Alabama contracts
that are competitively bid as a condition of the contract performance. The Contractor
shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form” listed in this document
as Attachment “H”. The bidder selected for award of the contract may be required to
complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.
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17. Asked if there are any further questions.

Q: It was mentioned that Shane did not want to break down point repairs and the
Contractor understands why, but he wanted to know if Shane considered putting a
lump sum item in. If there is an allowance put in, it could save some money.

A: Shane said the point repairs do not bother him. If it did, it would not be itemized
the way it is. He said that he expects the prime contractor to know what a decent
number is and to come in with one.

18. All questions will be answered and all clarifications made by addendum. All

addenda are sent via email and recipients are requested to send a confirmation of
receipt of all addenda as soon as they are received. Last day for questions concerning

this project before the bid will be July 12, 2013 until 5:00 p.m. via fax (256) 427-5325
or email to: penny.kelly@huntsvilleal.gov. Response to contractor questions will be

July 15, 2013 until 5:00 p.m. Bids open: July 18, 2013 at 10:00 a.m. in the 1st Floor

Conference Room, 320 Fountain Circle, Huntsville, AL. The pre-bid notes and all
addenda shall become a part of the contract documents.
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
SAK Construction, LL.C., in the Not-to-Exceed amount of ONE MILLION FIVE HUNDRED EIGHTY-
SEVEN THOUSAND EIGHT HUNDRED NINETY-SIX AND .60/100 DOLLARS ($1,587,896.60), for
Sanitary Sewer Rehabilitation Cured-in-Place Pipe (CIPP) Installation-2013 (Base Bid Only), Project No.
65-13-SP32, which is being submitted to the City Council of the City of Huntsville for approval on this the
8th day of August, 2013, has been let in accordance with Code of Alabama, Title 39 and all other

applicable provisions.
W@/‘\?
Kathy Martin’

Director of City Engineering

T

Shane Cook
Director of Water Pollution Contro!
City of Huntsville

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as “ the Alabama
Immigration Act™) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accardance with § 31-13-9 (a) of the Alabama
mmigaﬂmAcgnmmMmbushmemnymemployaMamhysmmmmmphyeesshnu
:fmmmglymphy,Meﬁrmploymmaomﬁmemmhymunmmmdﬁmwmnmesm

Dmmgmepmﬁnmmwdmecmmmmmmmﬁymemploymahanpnﬂcipmhmemvmfy
mogrmmdshanveﬂfyemmpbyeemnhmquhedmbevmdmﬂhgmmeappliubhfedmﬂ
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension ar revocation of
business licenses and permits in accordance with §31-13-9 () (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been compstitively bid and is hereby made a part of this contract:

“Bydgnhgﬁﬂsmmamecomacﬁngpmﬁmaﬁrm,ﬁn&eanﬂmofmeammmmmeywmmt
violate fiederal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”




